GENERAL SUMMARY

PROJECT: PALM SPRINGS NAVIGATION CENTER (MODULAR) T Y L E R
ADDRESS: 3589 MCCARTHY ROAD, PALM SPRINGS, CA 92262 : - DATE:
SCOPE: FULL ESTIMATE Estimat ng TOTAL BASE BID:  $ 7,420,558.40
DIVISION # DESCRIPTION TOTAL COST
V-0 GENERAL REQUIREMENTS S -
V-O0: CONCRETE
V-O! METALS
V-0t WOOD, PLASTICS & COMPOSITIES
V-0 THERMAL & MOISTURE PROTECTION
V-0t OPENINGS
V-0 FINISHES 1,189,704.25
V-1 SPECIALITIES 117,703.77
V-11 EQUIPMENT 72,642.54
DIV-12 FURNISHINGS 47,305.12
DIV-22 PLUMBING 525,771.46
DIV-23 HEATING, VENTILATING & AIR CONDITIONING (HVAC) 168.806.83
DIV-26 ELECTRICAL 312,598.19
DIV-28 ELECTRONIC SAFETY & SECURITY. 15,046.58
DIV-31 EARTHWORK 45,867.47
DIV-32 EXTERIOR IMPROVEMENTS 139.413.44
DIV-33 UTILITIES 43,678.00
SUB-TOTAL 5,496,709.92

OVERHEAD & PROFIT 1,099,341.98
INSURANCE -
TAX .. 467.,220.34

BID BOND
CONTIGENCIES 274,835.50

TOTAL BASE BID 7,420,558.40

BREAKDOWN OF ITEMS
DWG # CSI #/SUB DETAIL DESCRIPTION ary. UNIT WASTE QTY.W/WASTE UNITLABOR UNIT MATERIAL TOTALLABOR TOTAL MATERIAL UNIT COST TOTAL COST TRADE COST
DIV-01 GENERAL REQUIREMENTS

1 Submittal Procedures. 1 Ls 0% 1 S -8 - S ] -
2 Temporary Facilities and Controls 1 s 0% 1 $ -8 - B -8 -
3 Closeout Procedures 1 Ls 0% 1 $ -8 - $ -8 -
4 Payment Procedures 1 Ls 0% 1 B -8 - $ -8 -
5 Contract Modification Procedures 1 Ls 0% 1 B -8 - $ -8 -
6 Maintenance & Traffic Protection 1 Ls 0% 1 B -8 - $ -8 -
7 Allowance for Site Staff (Guard, Manager Etc.) 1 Ls 0% 1 B -8 - $ -8 -
8 Allowance for Permits 1 Ls 0% 1 B -8 - $ -8 -
9 Allowance for Rental Equipment 1 Ls 0% 1 B -8 - $ -8 -
10 Allowance for Cleaning & Protection 1 Ls 0% 1 B -8 - $ -8 -
11 Misc. Allowances 1 LS 0% 1 S ) - $ -5 -
SUB-TOTAL $ =
DIV-03 CONCRETE
CONTINUOUS FOOTING
12 56-547 S6.-547 (2-0"W x 1'-0"D) R.C.C. Footing 159 o 10% 175 $ 21615 $ 35000 $ 37,800.41 $ 61,353.89 $ 566.15 $ 99,244
13 56-547 S6.-547 4" perforated Pipe 2151 LF o 10% 2367 $ 655 $ 596 $ 1550062 $ 14,1038 $ 1251 $ 29,605
14 6-547 S6-547 Filter Fabric 1506 SF 10% 1657 $ 052§ 040 $ 868.03 $ 66262 $ 092 $ 1,531
15 56-547 S6.-547 Gravel Rock Fill 64 o 10% 70 S 2048 $ 3550 $ 206675 $ 248921 $ 6498 $ 4,556
CONCRETE WALL |
16 56-547 S6.-547 8" Concrete Stem Wall 169 o 10% 186 $ 36025 $ 48000 $ 67,062.86 $ 89,355.10 $ 84025 $ 156,418
CONC. RAMP |
17 DS2-DS11 DS2-DS11 Concrete Ramp 678 SF 10% 746 $ 341§ 441§ 254166 $ 3,29087 $ 782 % 5,833
SUB-TOTAL $ 12593033 §  171,256.07 S 297,186
FLOOR FRAMING
STEEL POST:
C1Post
18 56-547 S6.-547 16'-0"H 8 EA 0% 8 S 26576 $ 16251 $ 212608 $ 130011 $ 42827 3,426
Built-up 2-6005162068
STEEL BEAMS:
B1Beam
19 S6-547 S6-547 2-10005200-68 63 LF 10% 69 $ 1812 S 16.67 $  1,25014 $ 1,149.87 S 3479 $ 2,400
Cold Formed Steel Gauge 12
B2 Beam
20 S6-547 S6-547 2-6005162-54 79 LF o 10% 86 $ 1510 $ 889 $ 130588 $ 76861 $ 2399 $ 2,074
Cold Formed Steel Gauge 16
STEEL HEADERS:
H1 Header
21 S6-547 S6 - 547 302 LF 10% 332 $ 1208 S 790 $ 400926 S 2,621.95 $ 19.98 S 6,631
Built-up 2-6005162-43
2 56-547 56-547 H2 Header 411 F10% 452 $ 1661 $ 1016 $ 750975 $ 459227 § 277 $ 12,102
Built-up 2-6005162-68
FLOOR JOISTS:
23 6" 16GA. Cold Formed Steel Joists @ 16" O.C. 8583 SF 10% 9442 $ 479 S 332 $ 4521745 $ 31,31048 S 811 $ 76,528
24 S6-547 $6-547 12" 14GA. Cold Formed Steel Joists @ 16" O.C. 3706 SF 10% 4077 $ 6.76 S 746 $ 2756633 S 30,426.41 S 1422 S 57,993
25 6-547 $6-547 3/4" T & G OSB Deck Sheathing 12290 SF 10% 13519 B 121§ 154 $ 1633062 $ 2081884 $ 275§ 37,149
[ROOF FRAMING |
26 S6-547 S6 - 547 6" 18 GA. Cold Formed Steel Joists @ 16" O.C. 14429 SF 10% 15871 $ 451 S 295 $ 7153972 $ 46,785.08 S 746 S 118,325
27 6-547 $6-547 1/2" 0SB Roof Sheathing, Blocked Diagram 14429 SF 10% 15871 B 121§ 120 $ 1917264 $ 19,095.27 $ 241§ 38,268
STEEL PLATES |
28 S6-547 $6-547 6" Steel Rim Plate 2811 LF 10% 3092 $ 642 S 395 $ 19,843.06 $ 12,213.49 $ 1037 $ 32,057
29 S6-547 $6-547 6" Metal Track 2811 LF 10% 3092 $ 642 S 395 $ 19,843.06 $ 12,213.49 $ 1037 $ 32,057
30 6-547 $6-547 6" Metal Stud Blocking 2268 LF o 10% 2495 B 642 S 395 $ 1601066 $ 9,854.63 $ 1037 $ 25,865
31 6-547 $6-547 12" Metal Stud Blocking 376 LF o 10% 413 B 831 $ 850 $ 343312 $ 351373 § 1681 $ 6,947
HARDWARE |
32 6-547 $6-547 Simpson RCA225/54 Clip Angle 3520 EA 0% 3520 s 906 $ 156 $ 31,89120 $ 549433 $ 1062 $ 37,386
33 6-547 S6-547 Simpson RCA-C225/97 Clip Angle 938 EA 0% 938 s 1133 322 $ 1062285 $ 302343 $ 1455 $ 13,646
34 S6-547 $6-547 16" x 4" 12G Plate 225 EA 0% 225 $ 2643 S 1424 $ 594563 S 3,204.00 $ 4067 S 9,150
DECK FRAMING |
COLUMNS
35 DS2-DS11 DS2-DS11 HSS6x6x3/8 Steel Column DC2 34268 LBS 10% 37694 $ 189 S 155 $ 71,14802 S 58,426.19 S 344 S 129,574
36 DS2-DS11 DS2-DS11 HSS6x6x5/8 Steel Column DC3 1861 LBS 10% 2047 $ 189 S 155 $ 386432 S 317335 $ 344 S 7,038
METAL BEAMS
37 DS2-DS11 DS2-DS11 HSS8x2x1/4 Metal Beam DB3 9763 LBS 10% 10739 $ 189 S 155 S 2026939 S 16,645.06 $ 344 S 36,914
38 DS2-DS11 D52-DS11 HSS12x2x1/4 Metal Beam DB4 1182 LBS  10% 1300 B 189 $ 155 $ 245409 $ 201528 344 S 4,469
39 DS2-DS11 DS52-DS11 HSS10x2x3/8 Metal Beam DBS 5001 LBS  10% 5501 B 189 $ 155 $ 1038236 $ 852591 344§ 18,908
PLATES
40 DS2-DS11 D52-DS11 (2x6x3/16) Steel Plate 2 LBS  10% 29 s 189 $ 155§ 5400 $ 4435 $ 344§ 98
a1 DS2-DS11 DS52-DS11 (9x12x1/4) Steel Plate 130 1BS  10% 143 B 189 $ 155§ 27002 $ 2174 $ 344 S 492
42 DS2-DS11 DS52-DS11 (7x18x3/4) A36 Plate 810 BS  10% 891 B 189 $ 155 $ 168109 $ 138050 $ 344§ 3,062
3 DS2-DS11 DS52-DS11 (8x6x1/4) Plate 31 1BS  10% 34 B 189 $ 155§ 6385 $ 5243 S 344§ 116
METAL STAIRS' |
44 A230.01-A2.40.01 A2.30.01-A2.40.01 (4'-0") Metal Stairs 228 RISERS 0% 228 $ 10004 S 24000 $ 22,80855 S 54,72000 $ 34004 $ 77,529
45 A230.01-A2.40.01 A2.30.01-A2.40.01 (5-2") Metal Stairs 6 RISERS 0% 6 s 11514 S 31020 $ 69083 $ 186120 $ 42534 S 2,552
46 A230.01-A2.40.01 A2.30.01-A2.40.01 Landing 362 SF 10% 398 S 2643 S 4550 $ 1050848 $ 18,094.08 $ 7193 S 28,603
47 A230.01-A2.40.01 A2.30.01-A2.40.01 HSS12x2x1/4 Hot Rolled Steel Stringer ST4, 10425 LBS  10% 11468 s 189 $ 155 $ 2164553 $ 17,775.14 344§ 39,421
RAILING |
48 A230.01-A2.40.01 A2.30.01-A2.40.01 (42" H) Guardrail @Deck (By Modular) 829 LF o 10% 912 s 973§ 7500 S 8363674 S 68,380.95 $ 16673 $ 152,018
49 A230.01-A2.40.01 A2.30.01-A2.40.01 (42" H) Handrail @Concrete Ramp (By Modular) 218 LF o 10% 239 S 4153 S 3050 $ 994171 $ 7,302.16 S 7203 $ 17,244
50  A230.01-A2.40.01 A2.30.01-A2.40.01 (42" H) Guardrail @Stairs (By Modular) 864 LF o 10% 951 s 973§ 7500 S 8721042 $ 7130277 $ 16673 $ 158,513
51 A230.01-A2.40.01 A2.30.01-A2.40.01 (42" H) Handrail @Stairs (By Modular) 864 LF o 10% 951 S 4153 S 3050 $ 3947961 $ 28,997.67 $ 7203 S 68,477
SUB-TOTAL $ 689,726.43 $  567,304.75 S 1,257,031
WOOD, PLASTICS & COMPOSITIES
FLOOR FRAMING
SHEAR WALLS:

52 S6-547 S6-547 7/16" Blocked OSB Sheathing 37582 SF 10% 41340 $ 084 $ 114§ 3472577 S 47,153.67 $ 198 $ 81,879



CSI #/SUB DETAIL DESCRIPTION . IT WASTE QTY. W/WASTE UNIT LABOR TRADE COST

DECK FRAMING |
POST:
53 DS2-DS11 DS2-DS11  (4x4) P.T. Wood Post DC1 (4" H) 2 EA 0% E?) S 1470 $ 2012 § 47040 § 64397 $ 3482 $ 1,114
WOOD BEAMS:
54 DS2-DS11 DS2-DS11  (4x8) Wood Beam DB1 3 LF 10% 4 s 478§ 773§ 1818 $ 2942 $ 1251 $ 48
55 DS2-DS11 DS2-DS11  (4x12) Wood Beam DB2 10 LF 10% 11 s 651 § 1160 $ 7082 $ 12620 $ 1811 $ 197
56 DS2-DS11 DS2-DS11  (3-1/2"x9-1/2") PWT Treated LVL Beam DB6 280 LF 10% 308 s 630 § 1068 $ 194227 $ 329126 $ 1698 $ 5,234
57 DS2-DS11 DS2-DS11  (3-1/2"x 11-7/8") PWT Treated LVL Beam DB7 48 LF 10% 53 s 761§ 1335 $ 40345 S 707.53 $ 2096 $ 1,111
LEDGER:
58 DS2-DS11 DS2-DS11  (2x12) Pressure Treated Ledger 901 LF 10% 991 s 252 $ 244 S 24977 $ 241751 $ 496 $ 4,914
59 DS2-DS11 DS2-DS11  (2x8) Pressure Treated Ledger 297 LF 10% 327 s 200 $ 187§ 65249 $ 61161 $ 387 $ 1,264
BLOCKING:
60 DS2-DS11 DS2-DS11  (2x10) Blocking 393 LF 10% 432 s 231 $ 202§ 99742 S 87263 $ 433 $ 1,870
DECK JOIST:
61 DS2-DS11 DS2-DS11  (2x6) Deck Joist 16" 0.C. J1 1039 SF 10% 1143 s 133§ 050 $ 152264 $ 1,032.15 $ 224 % 2,555
62 DS2-DS11 DS2-DS11  (2x8) Deck Joist 16" 0.C. )2 2557 SF 10% 2813 s 149§ 125 $ 418756 § 350538 $ 274 % 7,693
63 DS2-DS11 DS2-DS11  (2x10) Deck Joist 12" 0.C.J3 3309 SF 10% 3640 s 172 % 151 $ 627515 § 5490.08 $ 323§ 11,765
64 DS2-DS11 DS2-DS11  (2x12) Deck Joist 16" 0.C.J4 22 SF 10% 24 s 188 $ 165 § 45924 $ 40275 $ 353§ 862
DECKING:
65 DS2-DS11 DS2-DS11  Composite Wood Decking Trex Transcend Lineage 7169 SF 10% 7886 s 236 $ 533 § 1863044 S 42,016.08 $ 769 $ 60,647
[WOOD PLATE: |
66 S6-547 $6-547 2x8P.T.Sill Plate 2151 LF 10% 2367 $ 200 $ 187 $ 472118 § 4,42537 S 387 S 9,147
67 S6-547 $6-547 4x8P.T. Plate 526 LF 10% 579 $ 478 S 928 $ 2,764.26 S 5367.09 $ 1405 S 8,131
HOLDOWNS |
68 S6-547 $6-547 CSMT12 307 EA 0% 307 $ 16.54 S 529 $ 507701 $ 1,62541 S 2183 $ 6,702
69 S6-547 $6-547 CSMT14 112 EA 0% 112 $ 1313 $ 415 $ 147000 $ 465.17 S 17.28 $ 1,935
HARDWARE |
COLUMN CAPS
70 DS2-DS11 DS2-DS11  Simpson CCQ44SDS 17 EA 0% 17 S 8006 $ 11391 $ 136106 $ 1,936.47 $ 193.97 $ 3,298
7 DS2-DS11 DS2-DS11  Simpson ECCQA44SDS 1 EA 0% 1 S 8479 12054 $ 8479 S 12054 $ 20533 $ 205
72 DS2-DS11 DS2-DS11  Simpson ECCLLQ444SDS 6 EA 0% 6 S 11156 S 29888 $  669.38 § 179328 $ 41044 $ 2,463
73 DS2-DS11 DS2-DS11  Simpson ECCLRQ444SDS 5 EA 0% 5 S 11156 $ 28569 $  557.81 § 142845 $ 397.25 $ 1,986
7 DS2-DS11 DS2-DS11  Simpson ECCLRQ44SDS 1 EA 0% 1 S 11156 $ 29888 $ 11156 $ 29888 $ 41044 $ 410
TIES
7 DS2-DS11 DS2-DS11  Simpson S/DTT2Z W1/2 150 EA 0% 150 S 1848 $ 946 S 276738 $ 141664 $ 2794 $ 4,184
76 DS2-DS11 DS1 Simpson LUS26 496 EA 0% 496 s 630 $ 126 $ 312632 $ 62526 S 756 S 3,752
77 DS2-DS11 DS1 Simpson LUS210 358 EA 0% 358 s 788 S 184 § 281925 $ 65872 $ 972§ 3,478
78 DS2-DS11 DS1 Simpson HUC48 1 EA 0% 1 S 1969 $ 1276 S 1969 $ 1276 $ 3245 $ 2
79 DS2-DS11 DS1 Simpson EPCAZ/PCAZ 2 EA 0% 2 S 2494 $ 2303 4988 S 4606 S 4797 $ 9%
80 DS2-DS11 DS1 Simpson ABU44Z 2 EA 0% E?) S 2494 $ 2377 S 79800 § 760.64 S 4871 S 1,559
81 DS2-DS11 DS1 Simpson ML24Z 300 EA 0% 300 s 971 $ 264§ 291229 $ 79160 $ 1235 $ 3,704
MIsC.
82 S6-547 S6-547 Simpson HH6 16 EA 0% 16 s 2363 1915 $ 37800 $ 30640 $ 4278 $ 684
83 S6-547 S6-547 Simpson DTT2Z 6 EA 0% 6 S 1916 $ 1099 $ 11498 $ 6594 $ 3015 $ 181
84 S6-547 S6-547 Simpson CS14 Strap 46 EA 0% 46 s 788 S 187§ 36225 $ 86.08 $ 975§ 448
85 S6-547 S6-547 Simpson SHH6 34 EA 0% 34 S 1654 S 491§ 56228 S 167.07 $ 2145 $ 729
86 S6-547 S6-547 Simpson H6 7 EA 0% 7 S 1838 $ 600 $ 135975 $ 44400 $ 2438 $ 1,804
STAIRS |
87  A230.01-A2.40.01 A2.30.01-A2.40.01 ") Wood Steps (By Modular) 20 RISERS 0% 20 s 4230 7600 S 84600 $ 152009 $ 11830 $ 2,366
88 A230.01-A2.40.01 A2.30.01-A2.40.01 (4'-4") Wood Steps (By Modular) 30 RISERS 0% 30 S 4536 S 8193 $ 136080 $ 2457.90 $ 12729 $ 3,819
89 A230.01-A2.40.01 A2.30.01-A2.40.01 (7'-3") Wood Steps (By Modular) 6 RISERS 0% 6 S 7155 13265 § 42930 § 79588 S 20420 $ 1,225
90  A230.01-A2.40.01 A2.30.01-A2.40.01 (9'6") Wood Steps (By Modular) 6 RISERS 0% 6 S 9180 17186 § 55080 $ 1,031.17 $ 26366 S 1,582
91  A230.01-A2.40.01 A2.30.01-A2.40.01 (2x 12) Wood Stringer 100 LF o 10% 110 s 273 $ 244 S 30156 $ 26953 $ 517§ 571
MILL WORK |
(TYPE SU-AC) (7 EA)
(3-3"x 1'-4") Drawer Face
% A250.01 A2.50.01 (PLAM-03) Formica Color 14 EA 0% 14 s 2286 $ 7534 S 32009 $ 1,054.78 $ 9821 $ 1375
Manf: Formica
Model: Brite White 459-58
(TYPE SU-AD) (27 EA)
(3-3"x 1'-4") Drawer Face
93 A2.50.02 A2.50.02 (PLAM-03) Formica Color 54 EA 0% 54 s 228 $ 7534 $ 123464 $ 4,068.44 $ 9821 § 5,303
Manf: Formica
Model: Brite White 459-58
(TYPE SU-AD-A) (27 EA)
(3-3"x 1'-4") Drawer Face
o A2.50.02A A25002a  (PLAM-03) Formica Color 54 EA 0% 54 s 228 $ 7534 S 123464 S 406844 $ 9821 $ 5,303
Manf: Formica
Model: Brite White 459-58
(TYPE DU2B-AC) (1 EA)
(3-3"x 1'-4") Drawer Face
95 A2.50.07 A2.50.07 (PLAM-03) Formica Color 4 EA 0% 4 s 228 $ 7534 $ 9146 30137 $ 9821 § 393
Manf: Formica
Model: Brite White 459-58
% A250.07 A2.50.07 (2-0" D) Base Cabinet 7 LF o 10% 8 s 5775 13850 §  465.00 $ 111520 $ 19625 $ 1,580
UNIT DU2B (1 EA)
97  A250.03-A4.30.06 A2.50.03-A4.30.06 (3-4"x 1'-4")1-1/2" Multi-Ply Plywood Underbed Cabinet w/ Plastic Laminate 4 EA 0% 4 S 14028 $ 27555 $  56L12 § 110220 $ 41583 $ 1,663
98  A2.50.03-A4.30.06 A2.50.03-A4.30.06 (2-0"D)Kitchen Base Cabinet w/ Plastic Laminate 7 LF 10% 8 s 5775 13850 § 44976 S 1,07864 $ 19625 $ 1,528
UNIT DU2B-AD (3 EA)
99 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3-4"x 1'-4")1-1/2" Multi-Ply Plywood Underbed Cabinet w/ Plastic Laminate 12 EA 0% 12 S 14028 $ 27555 § 168336 § 330660 $ 41583 $ 4,990
100 A250.03-A430.06 A2.50.03-A4.30.06 (20" D) Kitchen Base Cabinet w/ Plastic Laminate 2 LF 10% 2 s 5775 13850 $ 140835 $ 3377.60 $ 19625 $ 4,786
UNIT DU (6 EA)
101 A250.03-A430.06 A2.50.03-A4.30.06 (34" x 1-4") 1-1/2" Multi-Ply Plywood Underbed Cabinet w/ Plastic Laminate 12 EA 0% 12 S 14028 S 27555 § 168336 § 330660 $ 41583 S 4,990
102 A250.03-A430.06 A2.50.03-A4.30.06 (20" D) Kitchen Base Cabinet w/ Plastic Laminate 43 LF o 10% 47 s 5775 13850 $ 2,706.17 $ 649011 $ 19625 $ 9,196
UNIT DU-AD (14 EA)
103 A250.03-A430.06 A2.50.03-A4.30.06 (3'4"x 1-4") 1-1/2" Multi-Ply Plywood Underbed Cabinet w/ Plastic Laminate 28 EA 0% 28 S 14028 $ 27555 §  3927.84 § 771540 $ 41583 S 11,643
104  A250.03-A430.06 A2.50.03-A4.30.06 (20" D) Kitchen Base Cabinet w/ Plastic Laminate 98 LF 10% 108 s 5775 13850 $ 624324 $ 1497296 $ 19625 $ 21,216
UNIT DU-AC (4 EA)
105  A250.03-A430.06 A2.50.03-A4.30.06 (34" x 1-4") 1-1/2" Multi-Ply Plywood Underbed Cabinet w/ Plastic Laminate 8 EA 0% 8 S 14028 $ 27555 § 112224 § 220440 $ 41583 S 3327
106  A250.03-A430.06 A2.50.03-A4.30.06 (20" D) Kitchen Base Cabinet w/ Plastic Laminate 28 LF o 10% 31 s 5775 13850 $ 1,799.03 $ 431455 $ 19625 $ 6,114
UNIT SU (17 EA)
107  A250.03-A430.06 A2.50.03-A4.30.06 (3'4"x 1-4") 1-1/2" Multi-Ply Plywood Underbed Cabinet w/ Plastic Laminate 34 EA 0% 34 S 14028 $ 27555 § 476952 § 936870 $ 41583 $ 14,138
SUB-TOTAL $ 138127.99 § 20506261 S 343,191
DIV-07 THERMAL & MOISTURE PROTECTION
ROOFING
108 6-547 S6-547 TPO Roofing 14429 SF 10% 15871 s 401 $ 730 § 6368397 $ 11586118 $ 131§ 179,545
109 S6-547 S6-547 Vapor Barrier 14429 SF 10% 15871 s 043 $ 050 $ 679296 $ 793570 $ 093 $ 14,729
SHEET METAL & FLASHING ]
110 S6-547 S6-547 Cant Strip 1882 LF o 10% 2070 s 107§ 080 $ 221506 $ 165612 $ 187 $ 3,871
111 S6-547 S6-547 Metal Flashing 1882 LF 10% 2070 s 225 S 360 S 465162 $ 745252 $ 585 $ 12,104
112 A240.01,A240.02 A4.40.01,A4.40.05 GSM Scupper 2 EA 0% 2 S 9229 12999 $ 221490 $ 311976 $ 22228 $ 5335
113 A240.01,A240.02 A4.40.01,A4.40.05 GSM Overflow Scupper 2 EA 0% 2 S 10299 $ 17999 $ 247170 $ 431976 $ 28298 $ 6,791
114 A240.01,A240.02 A4.40.01,A4.40.05 Downspout 402 LF 10% 442 s 348 $ 455§ 153775 $ 201201 $ 803 § 3,550
EXTERIOR FINISHES ]
115 A240.01,A240.02 A4.40.01,A4.40.05 Cement Board Siding 30550 SF 10% 33605 s 182§ 288§ 6112750 $ 96,729.89 $ 470 $ 157,857
116 A2.40.01,A240.02 A4.40.01,A4.40.05 Vapor Barrier 30550 SF 10% 33605 s 043 $ 050 § 1438294 $ 16,802.50 $ 093 $ 31,185
117 A240.01,A240.02 A4.40.01,A4.40.05 Paint @ Siding 30550 SF 10% 33605 s 096 $ 035 § 3236162 $ 11,761.75 $ 131 $ 44,123
SUB-TOTAL $ 191,44000 S  267,651.18 S 459,091
DIV-08 OPENINGS
(TYPE SU-AC) (7 EA)
DOORS |
118 A2.50.01 A2.50.01 (30" x 7'-0") Hollow Metal Swing Door Type muA W/ Hollow Metal Frame 14 EA 0% 14 $ 26010 $ 85050 $  3,64137 § 11,907.00 $ 1,110.60 $ 15,548
119 A250.01 A2.50.01 (30" x 7"-0") Sliding Wood Door Type muC W/ Wooden Frame 14 EA 0% 14 S 22839 $ 38850 $ 319743 § 5439.00 $ 61689 S 8,636




CSI #/SUB DETAIL DESCRIPTION . WASTE QTY. W/ WASTE UNIT LABOR TRADE COST

[DOOR HARDWARE |
120 Door Hardware Set #1 (Single Leaf) 14 EA 0% 14 $ 11514 $ 30000 $ 161193 $ 4,20000 $ 41514 S 5,812
121 Door Hardware Set #5 (Sliding) 14 EA 0% 14 S 16044 S 45000 $ 2,24613 $ 6,300.00 $ 61044 S 8,546
WINDOWS
122 A2.50.01 A2.50.01 (4-0" x 4-6") Fixed+ Casement Window Type muA 14 EA 0% 14 S 42809 S 81900 $ 599319 $ 11,466.00 $ 1,247.09 $ 17,459
123 A2.50.01 A2.50.01 (20" x 1'-6") Fixed Window Type muD 14 EA 0% 14 S 7135 $ 13650 $ 998.87 $ 191100 $ 20785 $ 2,910
TRIMS |
124 A2.50.01 A2.50.01 Door Trims 398 LF 10% 438 $ 076 $ 080 $ 33054 $ 35024 $ 156 $ 681
(TYPE SU-AD) (27 EA)
DOORS |
125 A2.50.02 A2.50.02 (3-0" x 7"-0") Hollow Metal Swing Door Tvpe muA W/ Hollow Metal Frame 27 EA 0% 27 $ 26010 S 85050 $  7,02263 $ 22,96350 $ 1,11060 $ 29,986
126 A2.50.02 A2.50.02 (3-0" x 7'-0") Sliding Wood Door Type muC W/ Wooden Frame 27 EA 0% 27 S 22839 $ 38850 $ 616646 S 10,489.50 $ 61689 $ 16,656
[DOOR HARDWARE |
127 Door Hardware Set #1 (Single Leaf) 27 EA 0% 27 $ 11514 S 30000 $ 310871 $ 810000 $ 41514 11,209
128 Door Hardware Set #5 (Sliding) 27 EA 0% 27 S 16044 S 45000 $ 433181 $ 12,150.00 $ 61044 S 16,482
WINDOWS |
129 A2.50.02 A2.50.02 (4-0" x 4-6") Fixed+ Casement Window Type muA 27 EA 0% 27 S 42809 S 81900 $ 11,55830 S 2211300 $ 1,247.09 $ 33,671
130 A2.50.02 A2.50.02 (20" x 1"-6") Fixed Window Type muD 27 EA 0% 27 S 7135 $ 13650 $ 192638 $ 3,685.50 $ 20785 $ 5,612
TRIMS |
131 Door Trim 762 LF 10% 838 $ 076 $ 080 $ 63284 $ 670.56 $ 156 $ 1,303
(TYPE SU-AD-A) (27 EA)
DOORS |
132 A2.50.02A A2.50.02A (30" x 7-0") Hollow Metal Swing Door Type muA W/ Hollow Metal Frame 27 EA 0% 27 $ 26010 S 85050 $  7,02263 $ 22,96350 $ 1,11060 $ 29,986
133 A2.50.02A A2.50.02A (210" x 7"-0") Sliding Wood Door Type muB W/ Wooden Frame 27 EA 0% 27 S 22839 § 36649 $ 616646 $ 9,895.10 594.87 $ 16,062
[DOOR HARDWARE |
134 Door Hardware Set #1 (Single Leaf) 27 EA 0% 27 $ 11514 S 30000 $ 310871 $ 810000 $ 41514 S 11,209
135 Door Hardware Set #5 (Sliding) 27 EA 0% 27 S 16044 S 45000 $ 433181 $ 12,150.00 $ 61044 S 16,482
WINDOWS |
136 A2.50.02A A2.50.02A  (4'-0"x 46") Fixed+ Casement Window Type muA 27 EA 0% 27 S 42809 S 81900 $ 11,55830 S 2211300 $ 1,247.09 $ 33,671
137 A2.50.02A A250.02A  (2'0"x 1'-6") Fixed Window Type muD 27 EA 0% 27 S 7135 $ 13650 $ 192638 $ 3,685.50 $ 20785 $ 5,612
TRIMS |
138 Door Trims 762 LF 10% 838 $ 076 $ 080 $ 63284 S 670.56 $ 156 $ 1,303
(TYPE DU2B-AC) (1 EA)
DOORS |
139 A2.50.07 A2.50.07 (3-0"x 7' Hollow Metal Swing Door Type muA W/ Hollow Metal Frame 1 EA 0% 1 $ 26010 S 850.50 $ 260.10 $ 850.50 $ 1,110.60 $ 1,111
140 A2.50.07 A2.50.07 (2'-10" x Swing Wood Door Type muB W/ Wooden Frame 2 EA 0% 2 $ 22839 § 366.49 S 456.78 S 73297 $ 594.87 $ 1,190
141 £A2.50.07 A2.50.07 (3-0" x 7'-0") Sliding Wood Door Type muC W/ Wooden Frame 1 EA 0% 1 S 22839 $ 38850 $ 22839 $ 38850 $ 61689 $ 617
[DOOR HARDWARE |
142 Door Hardware Set #1 (Single Leaf) 3 EA 0% 3 $ 11514 S 30000 $ 34541 $ 900.00 $ 41514 S 1,245
143 Door Hardware Set #5 (Sliding) 1 EA 0% 1 S 16044 S 45000 $ 16044 $ 45000 $ 61044 S 610
WINDOWS |
144 £A2.50.07 A2.50.07 (30" x 4-6") Fixed+ Casement Window Type muB 2 EA 0% 2 $ 32106 S 61425 $ 64213 $ 1,22850 $ 93531 $ 1871
145 £A2.50.07 A2.50.07 (20" x 1"-6") Fixed + Casement Window Type muE 1 EA 0% 1 S 7135 $ 13650 $ 7135 $ 13650 $ 20785 $ 208
146 A2.50.07 A2.50.07 (2'-0" x 1'-6") Fixed Window Type muD 1 EA 0% 1 $ 7135 $ 13650 $ 7135 § 13650 $ 207.85 $ 208
TRIMS |
147 Door Trims 65 LF 10% 72 $ 076 $ 080 $ 5398 $ 5720 $ 156 $ 111
UNIT DU2B (1 EA)
DOORS |
148 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x 7-0) Single Leaf Hollow Metal Door w/ Hollow Metal Frame 1 EA 0% 1 $ 26010 S 85050 $ 26010 $ 85050 $ 1,11060 $ 1111
149 A250.03-A430.06 A2.50.03-A4.30.06 (2-10"x 7'-0") Single Leaf Wooden Door w/ Wooden Frame 2 EA 0% 2 S 22839 $ 36649 $ 45678 $ 73297 $ 594.87 $ 1,190
WINDOWS |
150 A250.03-A4.30.06 A2.50.03-A4.30.06 (4-0"x4"-6") Aluminum Fixed + Casement Window 1 EA 0% 1 S 42809 S 819.00 $ 42809 $ 819.00 $ 1,247.09 $ 1,247
151  A250.03-A430.06 A2.50.03-A4.30.06 (3-0"x4'-6") Aluminum Fixed + Casement Window 3 EA 0% 3 S 32106 S 61425 $ 963.19 $ 184275 $ 93531 $ 2,806
152 A250.03-A430.06 A2.50.03-A4.30.06 (1'-6"x5'0") Aluminum Fixed Window 1 EA 0% 1 S 17837 $ 34125 $ 17837 $ 34125 $ 51962 $ 520
153 A250.03-A4.30.06 A2.50.03-A4.30.06 (2-0"x 1-6") Aluminum Fixed Window 1 EA 0% 1 S 7135 $ 13650 $ 7135 $ 13650 $ 20785 $ 208
TRIMS |
154  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Door Trim 101 LF 10% 111 $ 076 $ 080 $ 8388 $ 88.88 $ 156 $ 173
UNIT DU2B-AD (3 EA)
DOORS |
155  A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x 7-0") Single Leaf Hollow Metal Door w/ Hollow Metal Frame 3 EA 0% 3 $ 26010 S 85050 $ 78029 $ 255150 1,11060 $ 3332
156 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (2'-10"x Single Leaf Wooden Door w/ Wooden Frame 6 EA 0% 6 S 22839 $ 36649 $ 137033 $ 2,19891 $ 594.87 $ 3,569
157  A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x 7-0") Single Leaf Sliding Wooden Door w/ Wooden Frame 3 EA 0% 3 S 22839 $ 38850 $ 685.16 $ 116550 $ 616.89 $ 1,851
WINDOWS |
158  A250.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x4-6") Aluminum Fixed + Casement Window 6 EA 0% 6 $ 32106 S 61425 $ 192638 $ 3,685.50 $ 93531 $ 5,612
159  A250.03-A4.30.06 A2.50.03-A4.30.06 (2-0"x 1-6") Aluminum Fixed Window 3 EA 0% 3 S 7135 $ 13650 $ 21404 $ 409.50 $ 20785 $ 624
160  A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x4-0") Aluminum Casement Window 3 EA 0% 3 S 28539 § 546.00 $ 856.17 $ 163800 $ 83139 $ 2,494
TRIMS |
161  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Door Trim 406 LF 10% 447 $ 076 $ 080 $ 33718 $ 357.28 $ 156 $ 694
UNIT DU (6 EA)
DOORS |
162 A250.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x 7-0") Single Leaf Hollow Metal Door w/ Hollow Metal Frame 6 EA 0% 6 S 26010 S 85050 $ 1,560.59 $ 510300 $ 1,11060 $ 6,664
163  A250.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x 7-0") Single Leaf Sliding Wooden Door w/ Wooden Frame 6 EA 0% 6 S 22839 $ 38850 $ 137033 $ 2,331.00 $ 61689 $ 3,701
WINDOWS |
164  A250.03-A430.06 A2.50.03-A4.30.06 (3-0"x4-6") Aluminum Fixed + Casement Window 6 EA 0% 6 $ 32106 S 61425 $ 192638 $ 3,685.50 $ 93531 $ 5,612
165 A250.03-A4.30.06 A2.50.03-A4.30.06 (1'-6"x5'0") Aluminum Fixed Window 6 EA 0% 6 S 17837 $ 34125 § 107021 $ 2,047.50 S 51962 $ 3,118
166  A2.50.03-A4.30.06 A2.50.03-A4.30.06 (2-0"x 1-6") Aluminum Fixed Window 6 EA 0% 6 S 7135 $ 13650 $ 42809 $ 819.00 $ 20785 $ 1,247
TRIMS |
167  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Door Trim 408 LF 10% 449 $ 076 $ 080 $ 33884 $ 359.04 S 156 $ 698
UNIT DU-AD (14 EA)
DOORS |
168  A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x 7-0) Single Leaf Hollow Metal Door w/ Hollow Metal Frame 14 EA 0% 14 $ 26010 S 85050 $ 3,641.37 S 11,907.00 $ 1,11060 $ 15,548
169  A250.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x 7-0") Single Leaf Sliding Wooden Door w/ Wooden Frame 14 EA 0% 14 S 22839 $ 38850 $ 3,197.43 $ 5439.00 $ 61689 $ 8,636
WINDOWS
170  A2.50.03-A430.06 A2.50.03-A4.30.06 (3-0"x4-6") Aluminum Fixed + Casement Window 14 EA 0% 14 $ 32106 S 61425 $ 449489 $ 8599.50 $ 93531 $ 13,094
171 A250.03-A430.06 A2.50.03-A4.30.06 (1'-6"x 5'0") Aluminum Fixed Window 14 EA 0% 14 S 17837 $ 34125 § 249716 $ 4,777.50 S 51962 $ 7,275
172 A250.03-A4.30.06 A2.50.03-A4.30.06 (2-0"x 1-6") Aluminum Fixed Window 14 EA 0% 14 S 7135 $ 13650 $ 998.87 $ 191100 $ 20785 $ 2,910
TRIMS |
173 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Door Trim 952 LF 10% 1047 $ 076 $ 080 $ 79064 S 837.76 S 156 $ 1,628
UNIT DU-AC (4 EA)
DOORS |
174 A2.50.03-A430.06 A2.50.03-A4.30.06 (3-0"x 7-0") Single Leaf Hollow Metal Door w/ Hollow Metal Frame 4 EA 0% 4 $ 26010 S 85050 $  1,04039 $ 3,402.00 $ 1,11060 $ 4,442
175  A250.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x 7-0") Single Leaf Sliding Wooden Door w/ Wooden Frame 4 EA 0% 4 S 22839 § 38850 $ 91355 $ 1,554.00 $ 61689 $ 2,468
WINDOWS
176 A250.03-A430.06 A2.50.03-A4.30.06 (3-0"x4-6") Aluminum Fixed + Casement Window 4 EA 0% 4 $ 32106 S 61425 $ 128426 $ 2,457.00 $ 93531 $ 3,741
177 A250.03-A430.06 A2.50.03-A4.30.06 (1'-6"x 5'0") Aluminum Fixed Window 4 EA 0% 4 S 17837 $ 34125 $ 71348 $ 1,365.00 $ 51962 $ 2,078
178 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (2-0"x 1-6") Aluminum Fixed Window 4 EA 0% 4 S 7135 $ 13650 $ 28539 $ 546.00 $ 20785 $ 831
TRIMS |
179  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Door Trim 272 LF 10% 299 $ 076 $ 080 $ 22590 $ 23936 S 156 $ 465
UNIT SU (17 EA) s 0.45
DOORS |
180  A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x 7-0) Single Leaf Hollow Metal Door w/ Hollow Metal Frame 17 EA 0% 17 $ 26010 S 85050 $ 442166 S 14,458.50 S 1,11060 $ 18,880
181  A250.03-A4.30.06 A2.50.03-A4.30.06 (3-0"x 7-0") Single Leaf Sliding Wooden Door w/ Wooden Frame 17 EA 0% 17 S 22839 $ 38850 $ 3,88259 $ 6,604.50 $ 616.89 $ 10,487
WINDOWS
182 A250.03-A430.06 A2.50.03-A4.30.06 (4-0"x 4"-6") Aluminum Fixed + Casement Window 17 EA 0% 17 S 42809 S 81900 $ 727745 S 13,923.00 $ 1,247.09 $ 21,200
183  A250.03-A4.30.06 A2.50.03-A4.30.06 (2-0"x 1-6") Aluminum Fixed Window 17 EA 0% 17 S 7135 $ 13650 $ 121291 $ 2,32050 20785 $ 3,533
TRIMS
184  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Door Trim 1156 LF 10% 1272 $ 076 $ 080 $ 960.06 $ 1,017.28 S 15 $ 1,977




DWG # CSl #/SUB DETAIL DESCRIPTION . UNIT WASTE QTY.W/WASTE UNITLABOR UNIT MATERIAL TOTALLABOR TOTAL MATERIAL UNIT COST TOTAL COST TRADE COST

SUB-TOTAL $ 142,947.32 318,725.60
FINISHES
(TYPE SU-AC) (7 EA)
GYPSUM BOARD ASSEMBLIES |
Exterior Wall Type As:
185 £2.50.01 A2.50.01 8" Metal Studs 18 MIL @ 24" O.C. 81 LF 10% 89 $ 268 S 378 $ 23795 $ 33588 S 645 574
186 A2.50.01 A2.50.01 8" Metal 18 MIL Top & Bottom Plates 323 LF 10% 356 $ 268 S 378 S 95178 $ 134352 645 2,295
187 A2.50.01 A2.50.01 3-1/2" Glass Fiber Insulation 1779 SF 10% 1957 B 059 $ 045 $ 115166 S 88062 $ 104 $ 2,032
188 A2.50.01 A2.50.01 5/8" Gypsum Wall Board 1375 SF 10% 1512 B 064 S 033 97082 $ 499.02 097 $ 1,470
189 A2.50.01 A2.50.01 5/8" Gypsum Sheathing 1779 SF 10% 1957 B 064 S 033 § 125635 S 64579 S 097 $ 1,902
190 A2.50.01 A2.50.01 Acoustical Sealant 323 LF 10% 356 $ 086 $ 050 $ 30457 $ 177.90 $ 136 $ 482
Exterior Wall Type As:
191 A2.50.01 A2.50.01 8" Metal Studs 18 MIL @ 24" O.C. 55 LF 10% 61 $ 268 S 378 $ 162.54 S 229.44 S 645 392
192 A2.50.01 A2.50.01 8" Metal 18 MIL Top & Bottom Plates 221 LF 10% 243 $ 268 S 378 $ 65017 $ 917.78 $ 645 S 1,568
193 A2.50.01 A2.50.01 3-1/2" Glass Fiber Insulation 1215 SF 10% 1337 B 059 $ 045 $ 78671 $ 60156 $ 104 $ 1,388
194 A2.50.01 A2.50.01 5/8" M.R. Gypsum Wall Board 939 SF 10% 1033 B 064 S 048 $ 663.18 $ 49583 S 112 $ 1,159
195 A2.50.01 A2.50.01 5/8" Gypsum Sheathing 1215 SF 10% 1337 B 064 S 033 $ 85823 $ 44115 097 $ 1,299
196 A2.50.01 A2.50.01 Acoustical Sealant 221 LF 10% 243 $ 086 $ 050 $ 20806 S 12153 §$ 136 $ 330
Interior Wall Type As:
197 A2.50.01 A2.50.01 6" Metal Studs 15 MIL @ 24" O.C. 17 LF 10% 19 $ 241 % 130 $ 4613 S 2491 $ 371§ 71
198 A2.50.01 A2.50.01 6" Metal 15 MIL Top & Bottom Plates 70 LF 10% 77 $ 241 % 130 $ 18453 $ 9964 S 371§ 284
199 A2.50.01 A2.50.01 5/8" Gypsum Wall Board 296 SF 10% 326 B 064 S 033 20013 $ 107.50 $ 097 $ 317
200 A2.50.01 A2.50.01 5/8" M.R. Gypsum Wall Board 296 SF 10% 326 B 064 S 048 $ 20013 $ 15636 $ 112 $ 365
201 A2.50.01 A2.50.01 Acoustical Sealant 139 LF 10% 153 $ 086 $ 050 $ 13122 $ 7665 $ 136 $ 208
Interior Wall Type As:
202 A2.50.01 A2.50.01 8" Metal Studs 15 MIL @ 24" O.C. 10 LF 10% 11 S 241 S 338 $ 2632 $ 3690 S 578 $ 63
203 A2.50.01 A2.50.01 8" Metal 15 MIL Top & Bottom Plates 40 LF 10% 44 $ 241 % 338 $ 10529 $ 14761 $ 578 $ 253
204 A2.50.01 A2.50.01 5/8" Gypsum Wall Board 169 SF 10% 186 B 064 S 033 $ 11933 $ 6134 S 097 $ 181
205 A2.50.01 A2.50.01 5/8" M.R. Gypsum Wall Board 169 SF 10% 186 B 064 S 048 $ 11933 $ 89.22 S 112 $ 209
206 A2.50.01 A2.50.01 Acoustical Sealant 80 LF 10% 87 $ 086 $ 050 $ 7488 S 4374 $ 136 $ 119
Interior Wall Type As:
207 A2.50.01 A2.50.01 3-5/8" Metal Studs 15 MIL @ 24" O.C. 7 LF o 10% 8 s 214§ 097 $ 1657 $ 747§ 311§ 24
208 A2.50.01 A2.50.01 3-5/8" Metal 15 MIL Top & Bottom Plates 28 LF o 10% 31 B 214§ 097 $ 6629 $ 2990 $ 311§ %
209 A2.50.01 A2.50.01 5/8" M.R. Gypsum Wall Board 120 SF 10% 132 B 064 S 048 $ 8452 $ 6319 S 112 $ 148
210 A2.50.01 A2.50.01 Acoustical Sealant 28 LF 10% 31 $ 086 $ 050 $ 2652 $ 1549 $ 136 $ 42
211 Nails & Screws 3364 EA 0% 3364 H 021 $ 007 $ 71983 $ 23290 $ 028 $ 953
212 Taping (250 FT) 7 ROLLS 0% 7 S 2488 S 1555 $ 16736 $ 10461 $ 4043 $ 272
213 Mudding Compound 2 GAL 0% 2 S 2006 $ 700 $ 3577 $ 1248 $ 2706 $ 48
INTERIOR FINISHES |
FLOORING
214 A2.50.01 A2.50.01 LVT (American Personality 12) 500 SE 10% 550 $ 262 375§ 144224 % 2,064.27 $ 637 $ 3,507
Manf: Armstrong
215 A2.50.01 A2.50.01 TL (Subway Tile) 28 SF 10% 273 $ 583 ¢ 570 $ 159125 $ 1,555.90 $ 1153 ¢ 3,147
Manf: Dal Tile
WALL BASE
216 A2.50.01 A2.50.01 Rubber Base 217 W 10% 238 $ 197§ 158 § 46844 S 37666 $ 355 § 845
Manf: Johnsontie
TRANSITIONS
217 A2.50.01 A2.50.01 Transitions a1 LF o 10% 45 $ 236 $ 360 $ 10585 $ 16161 $ 59 $ 267
WALL TILES
218 A2.50.01 A2.50.01 TL (Subway Tile) 1296 SF 10% 1425 $ 583 ¢ 570 $ 830771 $ 812316 $ 1153 ¢ 16,431
Manf: Dal Tile
CEILING
219 A2.50.01 A2.50.01 5/8" Gypsum Board Ceiling 500 SF 10% 550 s 080 S 033 $ 44145 S 18153 $ 113 $ 623
220 A2.50.01 A2.50.01 5/8" M.R. Gypsum Board Ceiling 349 SF 10% 384 B 080 $ 048 $ 30847 $ 18450 $ 128 $ 493
221 Nails & Screws 850 EA 0% 850 $ 021 $ 007 $ 181.80 $ 58.82 $ 028 $ 241
222 Taping (250 FT) 2 ROLLS 0% 2 S 2488 S 1555 $ 0227 % 2642 S 4043 $ 69
223 Mudding Compound 1 GAL 0% 1 S 2006 $ 700 $ 1003 $ 350 $ 2706 $ 14
PAINT |
224 A2.50.01 A2.50.01 Paint @ Gypsum Board Ceiling 850 SF 10% 934 $ 080 $ 035 $ 74991 $ 327.07 $ 115 $ 1,077
225 A2.50.01 A2.50.01 Paint @ Walls 2068 SF 10% 2275 $ 068 $ 035 $ 155255 $ 796.18 S 103 $ 2,349
226 A2.50.01 A2.50.01 Paint @ Doors 28 EA 0% 28 $ 5528 $ 2500 $ 154791 $ 700.00 $ 80.28 $ 2,248
227 A2.50.01 A2.50.01 Paint @ Door Trim 398 LF 10% 438 $ 068 $ 080 $ 29880 $ 35024 S 148 $ 649
(TYPE SU-AD) (27 EA)
GYPSUM BOARD ASSEMBLIES |
(1-HR) Exterior Wall Type As:
228 A2.50.02 A2.50.02 8" Metal Studs 18 MIL @ 24" O.C. 175 LF 10% 192 S 268 S 378§ 51354 $ 72491 $ 645 S 1,238
229 A2.50.02 A2.50.02 8" Metal 18 MIL Top & Bottom Plates 698 LF 10% 768 $ 268 S 378 $ 205416 $ 2,899.63 $ 6.45 S 4,954
230 A2.50.02 A2.50.02 3-1/2" Glass Fiber Insulation 3840 SF 10% 4224 B 059 $ 045 $ 248553 $ 1,90058 $ 104 $ 4,386
231 A2.50.02 A2.50.02 5/8" Type X M.R. Gypsum Wall Board 2967 SF 10% 3264 B 075 054 $ 244445 $ 1,76235 $ 129 $ 4,207
232 A2.50.02 A2.50.02 5/8" Gypsum Sheathing 3840 SF 10% 4224 B 064 S 033 § 271149 $ 139376 $ 097 $ 4,105
233 A2.50.02 A2.50.02 Acoustical Sealant 698 LF 10% 768 $ 086 $ 050 $ 65733 $ 38396 S 136 $ 1,041
(1-HR) Exterior Wall Type As:
234 A2.50.02 A2.50.02 8" Metal Studs 18 MIL @ 24" O.C. 267 LF 10% 294 S 268 S 378§ 78654 $ 111028 $ 645 S 1,897
235 A2.50.02 A2.50.02 8" Metal 18 MIL Top & Bottom Plates 1069 LF 10% 1176 S 268 S 378 S 314618 $ 444111 S 645 S 7,587
236 A2.50.02 A2.50.02 3-1/2" Glass Fiber Insulation 5881 SF 10% 6469 B 059 $ 045 $ 380688 $ 291095 104 $ 6,718
237 A2.50.02 A2.50.02 5/8" Type X Gypsum Wall Board 4544 SF 10% 4999 B 064 S 035 $ 320910 $ 1,74951 $ 099 $ 4,959
238 A2.50.02 A2.50.02 5/8" Gypsum Sheathing 5881 SF 10% 6469 B 064 S 033 $ 415296 $ 2,13470 097 $ 6,288
239 A2.50.02 A2.50.02 Acoustical Sealant 1069 LF 10% 1176 $ 086 $ 050 $ 1,006.78 $ 588.07 $ 136 $ 1,595
Interior Wall Type As:
240 A2.50.02 A2.50.02 6" Metal Studs 15 MIL @ 24" O.C. 120 LF 10% 132 S 241 S 130 $ 31749 $ 17144 $ 371 $ 489
241 A2.50.02 A2.50.02 6" Metal 15 MIL Top & Bottom Plates 480 LF 10% 527 $ 241 % 130 $ 126994 $ 68574 S 371§ 1,956
242 A2.50.02 A2.50.02 5/8" M.R. Gypsum Wall Board 4076 SF 10% 4484 B 064 S 048 $ 287853 $ 2,152.18 $ 112 $ 5,031
243 A2.50.02 A2.50.02 Acoustical Sealant 959 LF 10% 1055 $ 086 $ 050 $ 903.07 $ 527.49 S 136 $ 1,431
Interior Wall Type As:
24 A2.50.02 A2.50.02 8" Metal Studs 15 MIL @ 24" O.C. 85 LF 10% 93 S 241 S 338§ 22417 $ 31426 $ 578 $ 538
245 A2.50.02 A2.50.02 8" Metal 15 MIL Top & Bottom Plates 339 LF 10% 372 $ 241 % 338 $ 89670 $ 1,257.05 $ 578 $ 2,154
246 A2.50.02 A2.50.02 5/8" M.R. Gypsum Wall Board 1439 SF 10% 1583 B 064 S 048 $ 101626 S 75982 $ 112 $ 1,776
247 A2.50.02 A2.50.02 5/8" Gypsum Wall Board 1439 SF 10% 1583 B 064 S 033 § 101626 S 52238 $ 097 $ 1,539
248 A2.50.02 A2.50.02 Acoustical Sealant 677 LF 10% 745 $ 086 $ 050 $ 63765 S 37246 S 136 $ 1,010
Interior Wall Type As:
249 A2.50.02 A2.50.02 3-5/8" Metal Studs 15 MIL @ 24" O.C. 52 LF o 10% 58 s 214§ 097 $ 12316 $ 5555 311§ 179
250 A2.50.02 A2.50.02 3-5/8" Metal 15 MIL Top & Bottom Plates 209 LF o 10% 230 B 214§ 097 $ 49265 $ 2219 $ 311§ 715
251 A2.50.02 A2.50.02 5/8" M.R. Gypsum Wall Board 889 SF 10% 978 B 064 S 048 $ 62812 $ 469.62 S 112 $ 1,008
252 A2.50.02 A2.50.02 Acoustical Sealant 209 LF 10% 230 $ 086 $ 050 $ 197.06 $ 11510 $ 136 $ 312
253 Nails & Screws 15355 EA 0% 15355 $ 021 $ 007 $ 328591 $ 1,063.16 S 028 S 4,349
254 Taping (250 FT) 31 ROLLS 0% 31 S 2488 S 1555 $ 76398 $ 47753 4043 $ 1,242
255 Mudding Compound 8 GAL 0% 8 S 2006 $ 7.00 $ 16327 $ 5695 $ 2706 $ 220
INTERIOR FINISHES |
FLOORING
256 A2.50.02 A2.50.02 LVT (American Personality 12) 1852 SF 10% 2037 $ 262 375 § 533804 $ 7,64033 $ 637 $ 12,978
Manf: Armstrong
257 A2.50.02 A2.50.02 TL (Subway Tile) 603 SF 10% 663 $ 583 ¢ 570 $ 386613 $ 378025 $ 1153 ¢ 7,646
Manf: Dal Tile
WALL BASE
258 A2.50.02 A2s00y  RubberBase 739 Fo10% 813 s 197 % 158 $ 150733 § 128436 $ 355 % 2,882
Manf: Johnsontie
TRANSITIONS
259 A2.50.02 A2.50.02 Transitions 153 LF o 10% 169 $ 236 $ 360 $ 39779 $ 60731 $ 59 $ 1,005
WALL TILES
260 A2.50.02 A2.50.02 TL (Subway Tile) 4275 SF 10% 4703 $ 583 ¢ 570 § 2741438 $ 26,805.38 % 1153 ¢ 54,220
Manf: Dal Tile
CEILING (1/2-HR)
261 A2.50.02 A2.50.02 5/8" Gypsum Board Ceiling 1850 SF 10% 2035 s 080 S 033 § 163312 $ 67156 $ 113 $ 2,305
262 A2.50.02 A2.50.02 5/8" M.R. Gypsum Board Ceiling 946 SF 10% 1040 B 080 $ 048 $ 83468 $ 499.25 128 $ 1334
PAINT |
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DESCRIPTION

Paint @ Gypsum Board Ceiling
Paint @ Walls

Paint @ Doors W/ Frame
Paint @ Door Trim

(TYPE SU-AD-A) (27 EA)

GYPSUM BOARD ASSEMBLIES

(1-HR) Exterior Wall Type As:

8" Metal Studs 18 MIL @ 24" O.C.

8" Metal 18 MIL Top & Bottom Plates
3-1/2" Glass Fiber Insulation

5/8" Type X M.R. Gypsum Wall Board
5/8" Gypsum Sheathing

Acoustical Sealant

(1-HR) Exterior Wall Type As:

8" Metal Studs 18 MIL @ 24" O.C.

8" Metal 18 MIL Top & Bottom Plates
3-1/2" Glass Fiber Insulation

5/8" Type X Gypsum Wall Board

5/8" Gypsum Sheathing

Acoustical Sealant

Interior Wall Type As:

6" Metal Studs 15 MIL @ 24" O.C.

6" Metal 15 MIL Top & Bottom Plates
5/8" M.R. Gvpsum Wall Board
Acoustical Sealant

Interior Wall Type As:

8" Metal Studs 15 MIL @ 24" O.C.

8" Metal 15 MIL Top & Bottom Plates
5/8" M.R. Gvpsum Wall Board

5/8" Gypsum Wall Board

Acoustical Sealant

Interior Wall Type As:

3-5/8" Metal Studs 15 MIL @ 24" 0.C.
3-5/8" Metal 15 MIL Top & Bottom Plates.
5/8" M.R. Gvpsum Wall Board

Acoustical Sealant

Nails & Screws
Taping (250 FT)
Mudding Compound

INTERIOR FINISHES

FLOORING

LVT (American Personality 12)
Manf: Armstrong

TL (Subway Tile)

Manf: Dal Tile

WALL BASE
Rubber Base
Manf: Johnsontie

TRANSITIONS
Transitions

WALLTILES
TL (Subway Tile)
Manf: Dal Tile

CEILING (1/2-HR)
5/8" Gypsum Board Ceiling
5/8" M.R. Gypsum Board Ceiling

Nails & Screws
Taping (250 FT)
Mudding Compound

PAINT

Paint @ Gypsum Board Ceiling
Paint @ Walls

Paint @ Doors

Paint @ Door Trim

(TYPE DU2B-AC) (1 EA)

GYPSUM BOARD ASSEMBLIES

(1-HR) Exterior Wall Type As:

8" Metal Studs 18 MIL @ 24" O.C.

8" Metal 18 MIL Top & Bottom Plates
3-1/2" Glass Fiber Insulation

5/8" Type X Gypsum Wall Board

5/8" Gypsum Sheathing.

Acoustical Sealant

(1-HR) Exterior Wall Type As:

8" Metal Studs 18 MIL @ 24" O.C.

8" Metal 18 MIL Top & Bottom Plates
3-1/2" Glass Fiber Insulation

5/8" Type X M.R. Gypsum Wall Board
5/8" Gypsum Sheathing.

Acoustical Sealant

Interior Wall Type As:

6" Metal Studs 15 MIL @ 24" O.C.

6" Metal 15 MIL Top & Bottom Plates
5/8" Gypsum Wall Board

Acoustical Sealant

Interior Wall Type As:

6" Metal Studs 15 MIL @ 24" O.C.

6" Metal 15 MIL Top & Bottom Plates
5/8" Gypsum Wall Board

5/8" M.R. Gvpsum Wall Board
Acoustical Sealant

Interior Wall Type As:

3-5/8" Metal Studs 15 MIL @ 24" 0.C.
3-5/8" Metal 15 MIL Top & Bottom Plates.
5/8" M.R. Gvpsum Wall Board

Acoustical Sealant

Nails & Screws
Taping (250 FT)
Mudding Compound

INTERIOR FINISHES

FLOORING

LVT (American Personality 12)
Manf: Armstrong

TL (Subway Tile)

Manf: Dal Tile

WALL BASE
Rubber Base
Manf: Johnsontie

TRANSITIONS
Transitions

WALLTILES
TL (Subway Tile)
Manf: Dal Tile

CEILING (1/2-HR)
5/8" Gypsum Board Ceiling
5/8" M.R. Gypsum Board Ceiling
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A2.50.03-A4.30.06
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A2.50.03-A4.30.06
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A2.50.03-A4.30.06
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Nails & Screws
Taping (250 FT)
Mudding Compound

PAINT

Paint @ Gypsum Board Ceiling
Paint @ Walls

Paint @ Doors W/ Frame
Paint @ Door Trim

UNIT DU2B (1 EA)

GYPSUM BOARD ASSEMBLIES

Exterior Walls (FR=1 HR) As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Type X Gypsum Board

5/8" Thk Gypsum Sheathing
Acoustical Sealant

Exterior MR Walls (FR=1HR) As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Tvpe X MR Gypsum Board
5/8" Thk Gypsum Sheathing
Acoustical Sealant

Interior MR Walls As: (8.5' H)

8" Metal Studs 15 Mil @ 24" 0.C.

8" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Gypsum Board

Acoustical Sealant

2x6 Interior Walls As: (8.5' H)

8" Metal Studs 15 Mil @ 24" 0.C.

8" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk MR Gypsum Board

5/8" Thk Gypsum Board

Acoustical Sealant

Nails & Screws
Taping (250 FT)
Mudding Compound

INTERIOR FINISHES

FLOORING

LVT (American Personality 12)
Manf: Armstrong

TL (Subway Tile)

Manf: Dal Tile

WALL BASE
Rubber Base

WALL TILES
TL (Subway Tile)
Manf: Dal Tile

CEILING
5/8" Thk Gypsum Board Ceiling
5/8" Thk Moisture Resistant Gypsum Board Ceiling

Nails & Screws
Taping (250 FT)
Mudding Compound

PAINT

Paint @ Doors
Paint @ Trims
Paint @ Walls
Paint @ Ceiling

UNIT DU2B-AD (3 EA)

GYPSUM BOARD ASSEMBLIES

Exterior Walls (FR=1 HR) As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Tvpe X Gvosum Board

5/8" Thk Gvpsum Sheathing
Acoustical Sealant

Exterior MR Walls As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk MR Gvpsum Board

5/8" Thk Gvpsum Sheathing
Acoustical Sealant

Exterior Walls As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Gvpsum Board

5/8" Thk Gvpsum Sheathing
Acoustical Sealant

Interior MR Walls As:

6" Metal Studs 15 Mil @ 24" O.C.

6" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Gvpsum Board

5/8" Thk MR Gvpsum Board
Acoustical Sealant

Interior Walls As:

6" Metal Studs 15 Mil @ 24" O.C.

6" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Gvpsum Board

Acoustical Sealant

Interior MR Walls As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Gvpsum Board

5/8" Thk MR Gvpsum Board
Acoustical Sealant

Interior MR Walls As:

4" Metal Studs 15 Mil @ 24" 0.C.

4" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Gvpsum Board

5/8" Thk MR Gvpsum Board
Acoustical Sealant

Nails & Screws
Taping (250 FT)
Mudding Compound
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71.70
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175.92
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58.87
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79.71
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90.34
90.34
56.68
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66.32
1417

774.31

119.66

216.58

1,107.56
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23.01

66.38
15.43
3.30
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137.39
1,000.75
273.83

8,804.77
3,201.73
3,874.10
3,265.77
4,226.29
2,049.11

5,951.41
2,164.15
2,618.62
2,207.43
2,856.68
1,385.06
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9,450.95
4,582.28
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1,513.76
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44.88
36.86
2031
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41.46
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174.15
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109.39
13.76
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4,519.53
2,962.35
1,780.40
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1,196.91
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3,054.89
2,002.34
1,650.42
1,468.39
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27,793.44
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4,857.96
2,676.56

1,532.62
721.23
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1,236.88
147.51

T Y Ge v v e n BB vn e n QUSRS “wwn

Gv v v e

“wwn

B v B RV VS B RV VS B RV VS B RV VS wvnn won vn o«

B RV VS

GLB BBV en

115
1.03
80.28
1.48

6.45
6.45
1.04
0.99
0.97
136

6.45
6.45
1.04
116
0.97
136

5.78
5.78
1.04
0.97
136

5.78
5.78
1.04
112
0.97
136

0.28
40.43
27.06

11.53

115
1.28

0.28
40.43
27.06

80.28
1.48

115

6.45
6.45
1.04

0.97
1.36
6.45

1.04
112

1.36

6.45
6.45

0.97
0.97
1.36

371
371
1.04

112
1.36
371
1.04

0.97
1.36

6.45
6.45
1.04

112
1.36
3.47

1.04
0.97

1.36
0.28

40.43
27.06

T Y v v v e e BB v v e n QUSRS

BB v v e n

“wwn

B v B RV VS BB enn GoBenn B RV VS wvnn won vn

B RV VS

GLB BBV en

116
33

423
199
152

93

191
146
158
137

90

378
108

1,883

237

2,191

360
37

88

1,514
393

21,233
7,721
6,836
5,046
6,399
3,246

14,352
5,219
4,621
3,858
4,325
2,194

47,483
17,267
15,288
11,057
14,309

7,259

4,371
2,057
2,449
2,292
2,646
1,505

13,773
6,481
7,716

14,443
4,741

3,599
1,694
1,159
1,085
1,252

712

11,265
3,216
570




ITEM #

434

435

443
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A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

CSl #/SUB DETAIL

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06
A2.50.03-A4.30.06
A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

A2.50.03-A4.30.06

DESCRIPTION
LVT (American Personality 12)
Manf: Armstrong
TL (Subway Tile)
Manf: Dal Tile

WALL BASE
Rubber Base

WALL TILES
TL (Subway Tile)
Manf: Dal Tile

CEILING
5/8" Thk Gypsum Board Ceiling
5/8" Thk Moisture Resistant Gypsum Board Ceiling

Nails & Screws
Taping (250 FT)
Mudding Compound

PAINT

Paint @ Doors
Paint @ Trims
Paint @ Walls
Paint @ Ceiling

UNIT DU (6 EA)

GYPSUM BOARD ASSEMBLIES

Exterior Walls (FR=1 HR) As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Tvpe X Gvosum Board

5/8" Thk Gvpsum Sheathing
Acoustical Sealant

Exterior MR Walls (FR=1 HR) As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Tvpe X MR Gvpsum Board
5/8" Thk Gvpsum Sheathing
Acoustical Sealant

Interior MR Walls As:

6" Metal Studs 15 Mil @ 24" 0.C.

6" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Gvpsum Board

5/8" Thk MR Gvpsum Board
Acoustical Sealant

Interior Both Side MR Walls As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk MR Gvpsum Board
Acoustical Sealant

Nails & Screws
Taping (250 FT)
Mudding Compound

INTERIOR FINISHES
ING

FLOORI
LVT (American Personality 12)
Manf: Armstrong

TL (Subway Tile)

Manf: Dal Tile

WALL BASE
Rubber Base

WALLTILES
TL (Subway Tile)
Manf: Dal Tile

CEILING
5/8" Thk Gypsum Board Ceiling
5/8" Thk Moisture Resistant Gypsum Board Ceiling

Nails & Screws
Taping (250 FT)
Mudding Compound

PAINT

Paint @ Doors
Paint @ Trims
Paint @ Walls
Paint @ Ceiling

UNIT DU-AD (14 EA)

GYPSUM BOARD ASSEMBLIES

Exterior Walls (FR=1 HR) As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Type X Gypsum Board

5/8" Thk Gypsum Sheathing
Acoustical Sealant

Exterior MR Walls (FR=1 HR) As:

8" Metal Studs 18 Mil @ 24" 0.C.

8" Metal 18 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk Type X MR Gypsum Board
5/8" Thk Gypsum Sheathing
Acoustical Sealant

Interior MR Walls As:

6" Metal Studs 15 Mil @ 24" 0.C.

6" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk MR Gypsum Board

5/8" Thk Gypsum Board

Acoustical Sealant

Interior Both Side MR Walls As:

6" Metal Studs 15 Mil @ 24" 0.C.

6" Metal 15 Mil Top & Bottom Tracks
3-1/2" Glass Fiber Insulation

5/8" Thk MR Gypsum Board
Acoustical Sealant

Nails & Screws
Taping (250 FT)
Mudding Compound

INTERIOR FINISHES
ING

FLOOR

LVT (American Personality 12)
Manf: Armstrong

TL (Subway Tile)

Manf: Dal Tile

WALL BASE
Rubber Base

WALL TILES
TL (Subway Tile)
Manf: Dal Tile

273

578
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95
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472
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10%
10%
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3840
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122
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1158

858
171
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145

1230
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1587

371

439

2964
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375

5.70

0.35
0.48

0.07
15.55
7.00

25.00

0.35
0.35

3.78
3.78

0.35
033
0.50

3.78
3.78
0.45

033
0.50

1.30

0.45
0.33

0.50

3.78
3.78

0.48
0.50

0.07
15.55
7.00

0.35
0.48

0.07
15.55
7.00

25.00
0.80
0.35
0.35

3.78
3.78
0.45
0.35
033
0.50

3.78
3.78
0.45

0.33
0.50

1.30
1.30
0.45
0.48
0.33
0.50

1.30
1.30
0.45
0.48
0.50

0.07
15.55
7.00
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Bvvvnn

AL LABOR

2,498.09

461.12

589.57

3,705.31

809.73
83.76

216.60
50.36
10.76

3,909.35
1,421.58
1,720.11
1,450.01
1,876.49

909.81

1,924.77

710.24

394.00

6,753.27

688.39
136.97

200.09
46.52
10.03

8,695.85
3,162.13
3,826.18
3,225.37
4,174.01
2,023.76

2,130.91
774.88
937.60
790.38

1,022.84
495.92

1,483.53
698.13
725.28
791.22
791.22
496.45

740.58
348.51
362.06
789.96
247.83

1,935.84
450.08
96.19

4,157.86

2,161.77

862.44

17,276.17
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$
$

$
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BvBvvnn

Bvvvnn

S

$
$

$

S

AL MATERIAI

3,575.51

450.88

474.06

3,622.99

353.15
50.10

70.08
3148
3.75

5,518.39
2,006.69
1,315.29
790.51
964.55
531.43

2,754.92

694.47

316.80

6,603.25

300.23
81.92

64.74
29.08
3.50

300.00
543.84
1,478.40
359.97

12,274.97
4,463.62
292571
1,758.38
2,145.52
1,182.10

3,007.97
1,093.81
716.94
640.18
525.76
289.67

399.90
188.19
276.85
590.62
144.76

626.35
281.33
33.55

595114

2,113.74

693.46

16,892.38

B RV VS B RV VS B RV VS wvnn won vn

Gorn LeLrn

“wu o

Ge v v e e e v v e e Gvvv e QUSRS

T Y

“ww o

11.53

115
1.28

0.28
40.43
27.06

80.28

1.03
115

6.45
6.45

0.99
0.97
1.36

6.45
6.45
1.04

0.97
1.36

371

1.04
0.97

1.36

6.45
6.45
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CSI #/SUB DETAIL DESCRIPTION . WASTE QTY. W/ WASTE UNIT LABOR TRADE COST

CEILING
516  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Type X Gypsum Board Ceiling (FR=30 Mins) 1681 SF 10% 1849 s 080 $ 035 § 148413 $ 64729 $ 115 $ 2,131
517  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Moisture Resistant Type X Gypsum Board Ceiling (FR=30 Mins) 447 SF 10% 492 B 080 $ 052§ 39498 $ 25594 $ 132 $ 651
518  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Nails & Screws 2129 EA 0% 2129 $ 021 $ 007 $ 45554 14739 $ 028 $ 603
519  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Taping (250 FT) 4 ROLLS 0% 4 S 2488 S 1555 $ 10591 $ 6620 $ 4043 $ 172
520 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Mudding Compound 1 GAL 0% 1 S 2006 $ 700 $ 2263 S 790 $ 2706 $ 31
PAINT |
521  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Doors 28 EA 0% 28 $ 5528 $ 2500 $ 154791 $ 700.00 $ 80.28 $ 2,248
522 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Trims 1442 LF 10% 1586 $ 068 $ 080 $ 108258 $ 1,268.96 S 148 $ 2,352
523 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Walls 9046 SF 10% 9951 $ 068 $ 035 $ 679128 S 3,48271 $ 103 $ 10,274
524 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Ceiling 2129 SF 10% 2342 B 080 $ 035 $ 187911 $ 81955 $ 115 $ 2,699
UNIT DU-AC (4 EA)
GYPSUM BOARD ASSEMBLIES |
Wall Type As:
Exterior Walls (FR=1 HR) As:
525 A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal Studs 18 Mil @ 24" O.C. 852 LF 10% 937 S 268 S 378§ 250622 $ 3537.75 645 S 6,044
526  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal 18 Mil Top & Bottom Tracks 310 LF 10% 341 $ 268 S 378 S 91135 $ 1,286.45 $ 645 S 2,198
527  A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 1703 SF 10% 1874 B 059 $ 045 $ 110273 $ 84321 $ 104 $ 1,946
528  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Type X Gypsum Board 1316 SF 10% 1448 B 064 S 035 $ 92058 $ 506.78 S 099 $ 1,436
529  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gypsum Sheathing 1703 SF 10% 1874 B 064 S 033 $ 120298 S 61836 S 097 $ 1821
530 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 619 LF 10% 681 $ 086 $ 050 $ 58326 S 34069 $ 136 $ 924
Exterior MR Walls (FR=1 HR) As:
531  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal Studs 18 Mil @ 24" O.C. 292 LF 10% 321 $ 268 S 378 $ 860.00 $ 1,213.97 645 2,074
532 A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal 18 Mil Top & Bottom Tracks 106 LF 10% 117 $ 268 $ 378 $ 31273 $ 44144 645 754
533 A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 585 SF 10% 643 B 059 $ 045 $ 37840 $ 28935 $ 104 $ 668
534 A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Type X MR Gypsum Board 452 SF 10% 497 B 064 S 052 $ 31898 $ 25837 $ 116 $ 577
535  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gypsum Sheathing 585 SF 10% 643 B 064 S 033 $ 41280 $ 21219 $ 097 $ 625
536  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 213 LF 10% 234 $ 086 $ 050 $ 20015 $ 11691 $ 136 $ 317
Interior MR Walls As:
537  A2.50.03-A4.30.06 A2.50.03-A4.30.06 6" Metal Studs 15 Mil @ 24" O.C. 227 LF 10% 250 $ 241 % 130 $ 60192 $ 32502 $ 371§ 927
538  A2.50.03-A4.30.06 A2.50.03-A4.30.06 6" Metal 15 Mil Top & Bottom Tracks 107 LF 10% 118 $ 241 % 130 $ 28326 S 15295 $ 371§ 436
539 A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 455 SF 10% 500 B 059 $ 045 $ 29427 $ 2502 $ 104 $ 519
540 A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk MR Gypsum Board 455 SF 10% 500 B 064 S 048 $ 32102 $ 24002 $ 112 $ 561
541  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gypsum Board 455 SF 10% 500 B 064 S 033 $ 32102 $ 16501 $ 097 $ 486
542 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 214 LF 10% 235 $ 086 $ 050 $ 20143 S 117.66  $ 136 $ 319
Interior Both Side MR Walls As:
543 A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal Studs 18 Mil @ 24" O.C. 80 LF 10% 88 $ 268 S 378 $ 23611 S 33328 $ 645 569
544  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal 18 Mil Top & Bottom Tracks 38 LF 10% 42 $ 268 S 378 $ 1111 $ 156.84 S 645 268
545  A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 160 SF 10% 177 B 059 $ 045 $ 10389 $ 79.44 S 104 $ 183
546  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk MR Gypsum Board 321 SF 10% 353 B 064 S 048 $ 22666 $ 169.47 $ 112 $ 39
547  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 76 LF 10% 83 $ 086 $ 050 $ 711 s 4154 $ 136 $ 13
548  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Nails & Screws 2998 EA 0% 2998 $ 021 $ 007 $ 64157 S 207.58 $ 028 $ 849
549 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Taping (250 FT) 6 ROLLS 0% 6 S 2488 S 1555 $ 14917 $ 9324 S 4043 $ 242
550  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Mudding Compound 2 GAL 0% 2 S 2006 $ 700 $ 3188 $ 112 % 2706 $ 43
INTERIOR FINISHES |
FLOORING
S51 A2.50.03-A430.06 A2.50.03-Ad.30.06 VT (American Personality 12) 406 SE 10% 247 $ 004 $ 375 ¢ 1788 $ 167607 $ 379§ 1,694
Manf: Armstrong
552 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Iﬂ";:;‘b[)"ﬁgje) 148 SF 10% 162 $ 009 $ 570 $ 1445 $ 92520 $ 579 $ 940
- Dal Til
WALL BASE
553 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Rubber Base 113 LF 10% 124 $ 003 $ 158 $ 373§ 196.67 $ 161 $ 200
WALL TILES
554 A2.50.03-A4.30.06 A2.50.03-A4.30.06 IA“S"“’DWIE?I”E’ 915 SF 10% 1006 $ 009 $ 570 $ 8957 $ 573667 $ 579 $ 5,826
anf: Dal Tile
CEILING
555  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gypsum Board Ceiling 478 SF 10% 526 $ 080 $ 035 $ 2192 $ 18401 $ 115§ 606
556  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Moisture Resistant Gypsum Board Ceiling 200 SF 10% 220 $ 080 $ 048 $ 17683 $ 10577 $ 128 $ 283
557  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Nails & Screws 678 EA 0% 678 $ 021 § 007 $ 14515 $ 2696 $ 028 $ 192
558  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Taping (250 FT) 1 ROLLS 0% 1 S 2488 S 1555 $ 3375 ¢ 2109 $ 4043 $ 55
559 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Mudding Compound 1 GAL 0% 1 S 2006 $ 700 $ 1003 $ 350 $ 27.06 $ 14
PAINT |
560 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Doors 8 EA 0% 8 S 5528 § 2500 $ 44226 S 20000 $ 80.28 $ 642
561 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Trims 412 LF o 10% 453 $ 068 $ 080 $ 30931 $ 36256 $ 148 $ 672
562  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Walls 2998 SF 10% 3208 $ 068 $ 035 $ 225075 $ 115423 $ 103 $ 3,405
563  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Ceiling 678 SF 10% 746 $ 080 $ 035 $ 59875 $ 26114 $ 115§ 860
UNIT SU (17 EA)
GYPSUM BOARD ASSEMBLIES |
Exterior Walls (FR=1 HR) As:
564  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8'Metal Studs 18 Mil @ 24" O.C. 2485 LF o 10% 2734 $ 268 $ 378§ 731344 § 1032357 $ 645 $ 17,637
565  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal 18 Mil Top & Bottom Tracks 904 LF o 10% 994 $ 268 $ 378§ 265943 $ 375402 $ 645 $ 6,413
566  A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 4971 SF 10% 5468 $ 059 $ 045 $ 321791 $ 2,460.60 $ 104§ 5,679
567  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Tvpe X Gypsum Board 3841 SF 10% 4225 $ 064 $ 035§ 271262 $ 147884 $ 099 $ 4,191
568  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gvpsum Sheathing 4971 SF 10% 5468 $ 064 $ 033 $ 351045 $ 1,804.44 $ 097 $ 5315
569  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 1808 LF o 10% 1988 $ 08 $ 050 $ 170204 $ 99418 $ 136 $ 2,696
Exterior MR Walls (FR=1 HR) As:
570  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8'Metal Studs 18 Mil @ 24" O.C. 691 LF o 10% 760 $ 268 378§ 203397 $ 287113 $ 645 $ 4,905
571  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal 18 Mil Top & Bottom Tracks 251 LF o 10% 276 $ 268 $ 378 $ 73963 $ 1,04405 $ 645 $ 1,784
572 A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 1382 SF 10% 1521 $ 059 $ 045 $ 89495 $ 68433 $ 104 $ 1,579
573 A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Tvpe X MR Gvpsum Board 1068 SF 10% 1175 $ 064 $ 052 $ 75442 % 61106 $ 116 $ 1,365
574  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gvpsum Sheathing 1382 SF 10% 1521 $ 064 $ 033 $ 97631 $ 501.84 $ 097 $ 1,478
575  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 503 LF o 10% 553 $ 08 $ 050 $ 47336 $ 27650 $ 136 $ 750
Interior MR Walls As:
576  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8'Metal Studs 18 Mil @ 24" O.C. 349 LF o 10% 384 $ 268 $ 378§ 1,027.59 $ 145053 $ 645 $ 2,478
577  A2.50.03-A4.30.06 A2.50.03-A4.30.06 8" Metal 18 Mil Top & Bottom Tracks 164 LF o 10% 181 $ 268 $ 378 $ 48357 % 68260 $ 645 $ 1,166
578  A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 698 SF 10% 768 $ 059 $ 045 % 45214 $ 34573 $ 104 $ 798
579  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk MR Gvosum Board 1397 SF 10% 1537 $ 064 $ 048 $ 98648 $ 73756 $ 112 % 1,724
580  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 329 LF o 10% 362 $ 08 $ 050 $ 30949 $ 18077 $ 136 $ 490
Interior MR Walls As:
581  A2.50.03-A4.30.06 A2.50.03-A4.30.06 6" Metal Studs 15 Mil @ 24" O.C. 442 LF o 10% 486 $ 241§ 130 $ 117041 $ 63200 $ 371§ 1,802
582  A2.50.03-A4.30.06 A2.50.03-A4.30.06 6" Metal 15 Mil Top & Bottom Tracks 208 LF o 10% 229 $ 241§ 130§ 55078 $ 29741 $ 371§ 848
583  A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 884 SF 10% 972 $ 059 $ 045 $ 57220 $ 43754 104 $ 1,010
584 A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gypsum Board 884 SF 10% 972 $ 064 $ 033 $ 62422 $ 32086 $ 097 $ 945
585  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk MR Gyosum Board 884 SF 10% 972 $ 064 $ 048 $ 62422 % 26671 $ 112 % 1,091
586  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 416 LF o 10% 458 $ 08 $ 050 $ 39167 $ 22878 $ 136 $ 620
Interior Both Side MR Walls As:
587  A2.50.03-A4.30.06 A2.50.03-A4.30.06 6" Metal Studs 15 Mil @ 24" O.C. 282 LF 10% 310 $ 241§ 130 $ 74621 $ 40294 $ 371§ 1,149
588  A2.50.03-A4.30.06 A2.50.03-A4.30.06 6" Metal 15 Mil Top & Bottom Tracks 133 LF o 10% 146 $ 241§ 130§ 35116 $ 18962 $ 371 % 541
589  A2.50.03-A4.30.06 A2.50.03-A4.30.06 3-1/2" Glass Fiber Insulation 564 SF 10% 620 $ 059 $ 045 % 36481 $ 27896 $ 104 $ 644
590  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gypsum Board 1127 SF 10% 1240 $ 064 $ 033 $ 79596 $ 409.14 097 $ 1,205
591  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Acoustical Sealant 265 LF o 10% 292 $ 08 $ 050 $ 24971 % 14586 $ 136 $ 396
592 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Nails & Screws 9201 EA 0% 9201 $ 021 § 007 $ 196901 $ 637.08 $ 028 $ 2,606
593 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Taping (250 FT) 18 ROLLS 0% 18 S 2488 S 1555 $ 45780 $ 28615 $ 4043 $ 744
594 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Mudding Compound 5 GAL 0% 5 S 2006 $ 700 $ 97.84 $ 3413 $ 27.06 $ 132
INTERIOR FINISHES |
FLOORING
. i
595 A2.50.03-A430.06 A2.50.03-Ad.30.06 VT (American Personality 12) 1314 SF 10% 1445 $ 262§ 375§ 378577 % 541856 $ 637 $ 9,204
Manf: Armstrong
596  A2.50.03-A4.30.06 A2.50.03-A4.30.06 IA“S"“’DWIE?I”E’ 313 SF 10% 344 $ 58 § 570 $ 200581 § 1,961.26 $ 1153 $ 3,967
anf: Dal Tile
WALL BASE
597  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Rubber Base 506 LF o 10% 557 $ 197§ 158 $ 109391 $ 87958 $ 355 $ 1,973
WALL TILES
598  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Iﬂ";:;‘b[)"ﬁgje) 2959 SF 10% 3255 $ 583 § 570 $ 1897675 $ 18,555.19 $ 153 $ 37,532
- Dal Til
CEILING
599  A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Gypsum Board Ceiling 1328 SF 10% 1461 s 080 $ 035 § 117248 $ 51136 $ 115 $ 1,684




CSI #/SUB DETAIL DESCRIPTION . WASTE QTY. W/ WASTE UNIT LABOR TRADE COST

600 A2.50.03-A4.30.06 A2.50.03-A4.30.06 5/8" Thk Moisture Resistant Gypsum Board Ceiling 443 SF 10% 287 B 080 $ 048 $ 39078 $ 23374 $ 128 $
601  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Nails & Screws 1771 EA 0% 1771 $ 021 $ 007 $ 37897 S 12262 $ 028 $ 502
602  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Taping (250 FT) 4 ROLLS 0% 4 S 2488 $ 1555 $ 8811 $ 5507 $ 4043 $ 143
603  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Mudding Compound 1 GAL 0% 1 S 2006 $ 700 $ 1883 $ 657 $ 2706 $ 25
PAINT |
604  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Doors 34 EA 0% 34 $ 5528 $ 2500 $ 1,87961 $ 85000 $ 80.28 $ 2,730
605  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Trims 1564 LF 10% 1720 $ 068 $ 080 $ 117417 S 137632 $ 148 $ 2,550
606  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Walls 9201 SF 10% 10121 $ 068 $ 035 $ 690765 $ 3,54239 $ 103 $ 10,450
607  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Paint @ Ceiling 1771 SF 10% 1948 $ 080 $ 035 $ 156325 $ 68179 $ 115 $ 2,245
SUB-TOTAL $ 64533953 $  544,364.73 $ 1,189,704
SPECIALITIES
BATHROOM ACCESSORIES
(TYPE SU-AC) (7 EA)
608 A2.50.01 A2.50.01 18" Grab Bar 14 EA 0% 14 S 3032 § 4123 $ 42049 S 57722 $ 7155 $ 1,002
609 A2.50.01 A2.50.01 36" Grab Bar 7 EA 0% 7 $ 3467 $ 4830 $ 24269 S 33810 $ 8297 § 581
610 A2.50.01 A2.50.01 42" Grab Bar 7 EA 0% 7 S 3775 § 5020 $ 26425 S 35140 $ 8795 § 616
611 A2.50.01 A2.50.01 Tissue Paper Holder 7 EA 0% 7 S 4047 S 6552 S 28328 $ 45864 S 10599 $ 742
612 A2.50.01 A2.50.01 Soap Dispenser 7 EA 0% 7 S 2114 S 4150 $ 14798 $ 29050 $ 62.64 438
613 A2.50.01 A2.50.01 Coat Hook 7 EA 0% 7 S 1359 § 1411 $ 9513 S 9877 $ 2770 $ 194
614 A2.50.01 A2.50.01 (24" x 60) Mirror 14 EA 0% 14 S 11265 S 22600 $ 1577.04 $ 3,164.00 $ 33865 S 4,741
(TYPE SU-AD) (27 EA)
615 A2.50.02 A2.50.02 18" Grab Bar 54 EA 0% 54 $ 3032 S 4123 S 163732 $ 2,22642 % 7155 S 3,864
616 A2.50.02 A2.50.02 36" Grab Bar 54 EA 0% 54 $ 3467 S 4830 $ 1,87216 S 2,60820 $ 8297 $ 4,480
617 A2.50.02 A2.50.02 42" Grab Bar 27 EA 0% 27 $ 3775 S 5020 $ 1,01925 S 1,355.40 S 8795 $ 2,375
618 A2.50.02 A2.50.02 Tissue Paper Holder 27 EA 0% 27 S 4047 S 6552 $ 109264 $ 1,769.04 $ 10599 $ 2,862
619 A2.50.02 A2.50.02 Soap Dispenser 27 EA 0% 27 s 2114 S 4150 $ 57078 $ 1,12050 $ 62.64 1,691
620 A2.50.02 A2.50.02 Coat Hook 27 EA 0% 27 S 1359 § 1411 § 366.93 S 38097 $ 2770 $ 748
621 £A2.50.02 A2.50.02 (24" x 60) Mirror 54 EA 0% 54 S 11265 S 22600 $ 608288 S 12,204.00 $ 33865 S 18,287
(TYPE SU-AD-A) (27 EA)
622 A2.50.02A A2.50.02A 18" Grab Bar 54 EA 0% 54 $ 3032 S 4123 S 163732 $ 2,22642 % 7155 S 3,864
623 A2.50.02A A2.50.02A 36" Grab Bar 54 EA 0% 54 $ 3467 S 4830 $  1,87216 S 2,60820 $ 8297 $ 4,480
624 A2.50.02A A2.50.02A 42" Grab Bar 27 EA 0% 27 $ 3775 S 5020 $ 1,01925 S 1,355.40 S 8795 $ 2,375
625 A2.50.02A A2.50.02A  Tissue Paper Holder 27 EA 0% 27 S 4047 S 6552 $ 109264 $ 1,769.04 $ 10599 $ 2,862
626 A2.50.02A A2.50.02A  Soap Dispenser 27 EA 0% 27 s 2114 S 4150 $ 57078 $ 112050 $ 62.64 S 1,691
627 A2.50.02A A2.50.02A Coat Hook 27 EA 0% 27 S 1359 § 1411 § 366.93 S 38097 $ 2770 $ 748
628 A2.50.02A A2.50.02A (24" x 60") Mirror 54 EA 0% 54 S 11265 S 22600 $ 608288 S 12,204.00 $ 33865 S 18,287
(TYPE DU2B-AC) (1 EA)
629 A2.50.07 A2.50.07 18" Grab Bar 2 EA 0% 2 S 3032 § 4123 $ 6064 S 8246 S 7155 $ 143
630 A2.50.07 A2.50.07 36" Grab Bar 2 EA 0% 2 $ 3467 $ 4830 $ 69.34 S 96.60 $ 8297 § 166
631 A2.50.07 A2.50.07 42" Grab Bar 1 EA 0% 1 S 3775 § 5020 $ 3775 $ 5020 $ 8795 § 88
632 £A2.50.07 A2.50.07 Tissue Paper Holder 1 EA 0% 1 S 4047 S 6552 S 4047 S 6552 10599 $ 106
633 £A2.50.07 A2.50.07 Soap Dispenser 1 EA 0% 1 S 2114 S 4150 2114 $ 4150 $ 62.64 63
634 A2.50.07 A2.50.07 Coat Hook 1 EA 0% 1 S 1359 § 1411 $ 1359 § 1411 $ 2770 $ 28
635 £A2.50.07 A2.50.07 (24" x 60) Mirror 4 EA 0% 4 S 11265 S 22600 $ 45058 $ 904.00 $ 33865 S 1,355
UNIT DU2B (1 EA)
636 A250.03-A4.30.06 A2.50.03-A4.30.06 36" Grab Bar 4 EA 0% 4 S 3467 $ 4830 $ 13868 19320 $ 8297 § 332
637  A2.50.03-A4.30.06 A2.50.03-A4.30.06 18" Grab Bar 1 EA 0% 1 $ 3032 § 4123 $ 3032 $ 4123 $ 7155 $ 72
638  A250.03-A4.30.06 A2.50.03-A4.30.06 Toilet Paper Dispenser 1 EA 0% 1 S 4047 S 6552 S 4047 S 6552 10599 $ 106
639  A250.03-A4.30.06 A2.50.03-A4.30.06 Soap Dispenser 1 EA 0% 1 s 2114 S 4150 S 2114 $ 4150 $ 62.64 S 63
640  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Coat Hook 1 EA 0% 1 S 1359 § 1411 $ 1359 § 1411 $ 2770 $ 28
639  A250.03-A430.06 A2.50.03-A4.30.06 (24" x 60") Mirror 1 EA 0% 1 S 11265 S 22600 $ 11265 $ 22600 $ 33865 S 339
UNIT DU2B-AD (3 EA)
641  A2.50.03-A4.30.06 A2.50.03-A4.30.06 36" Grab Bar 12 EA 0% 12 S 3467 $ 4830 $ 416.04 S 579.60 $ 8297 § 996
642  A2.50.03-A4.30.06 A2.50.03-A4.30.06 18" Grab Bar 3 EA 0% 3 S 3032 § 4123 $ 9096 123.69 $ 7155 $ 215
643  A250.03-A4.30.06 A2.50.03-A4.30.06 Toilet Paper Dispenser 3 EA 0% 3 S 4047 S 6552 S 12140 $ 19656 $ 10599 $ 318
644  A250.03-A4.30.06 A2.50.03-A4.30.06 Soap Dispenser 1 EA 0% 1 S 2114 S 4150 S 2114 $ 4150 $ 62.64 63
645  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Coat Hook 1 EA 0% 1 S 1359 § 1411 $ 1359 § 1411 $ 2770 $ 28
644  A250.03-A430.06 A2.50.03-A4.30.06 (24" x 60") Mirror 3 EA 0% 3 S 11265 S 22600 $ 33794 $ 678.00 $ 33865 S 1,016
UNIT DU (6 EA)
646  A2.50.03-A4.30.06 A2.50.03-A4.30.06 36" Grab Bar 24 EA 0% 24 $ 3467 S 4830 S 83207 $ 1,159.20 $ 8297 $ 1,991
647  A2.50.03-A4.30.06 A2.50.03-A4.30.06 18" Grab Bar 6 EA 0% 6 $ 3032 § 4123 $ 18192 $ 24738 S 7155 $ 429
648  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Toilet Paper Dispenser 6 EA 0% 6 S 4047 S 6552 S 24281 $ 39312 $ 10599 $ 636
649  A250.03-A4.30.06 A2.50.03-A4.30.06 Soap Dispenser 1 EA 0% 1 S 2114 S 4150 2114 $ 4150 $ 62.64 S 63
650  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Coat Hook 1 EA 0% 1 S 1359 § 1411 $ 1359 § 1411 $ 2770 $ 28
649  A250.03-A430.06 A2.50.03-A4.30.06 (24" x 60") Mirror 6 EA 0% 6 S 11265 S 22600 $ 67588 $ 1356.00 $ 33865 S 2,032
UNIT DU-AD (14 EA)
651  A2.50.03-A4.30.06 A2.50.03-A4.30.06 36" Grab Bar 56 EA 0% 56 $ 3467 S 4830 $ 194150 S 2,704.80 $ 8297 $ 4,646
652  A2.50.03-A4.30.06 A2.50.03-A4.30.06 18" Grab Bar 14 EA 0% 14 $ 3032 § 4123 $ 42049 S 57722 $ 7155 $ 1,002
653  A250.03-A4.30.06 A2.50.03-A4.30.06 Toilet Paper Dispenser 14 EA 0% 14 S 4047 S 6552 S 566.55 S 91728 $ 10599 $ 1,484
654  A250.03-A4.30.06 A2.50.03-A4.30.06 Soap Dispenser 1 EA 0% 1 S 2114 S 4150 2114 $ 4150 $ 62.64 63
655  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Coat Hook 1 EA 0% 1 S 1359 § 1411 $ 1359 $ 1411 $ 2770 $ 28
654  A250.03-A430.06 A2.50.03-A4.30.06 (24" x 60") Mirror 14 EA 0% 14 S 11265 S 22600 $ 1577.04 $ 3,164.00 $ 33865 S 4,741
UNIT DU-AC (4 EA)
656  A2.50.03-A4.30.06 A2.50.03-A4.30.06 36" Grab Bar 8 EA 0% 8 S 3467 S 4830 $ 27736 S 38640 $ 8297 § 664
657  A2.50.03-A4.30.06 A2.50.03-A4.30.06 18" Grab Bar 4 EA 0% 4 S 3032 § 4123 $ 12128 $ 16492 $ 7155 $ 286
658  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Toilet Paper Dispenser 4 EA 0% 4 S 4047 S 6552 S 16187 $ 26208 $ 10599 $ 424
659 A250.03-A430.06 A2.50.03-A4.30.06 (24" x 60") Mirror 4 EA 0% 4 S 11265 S 22600 $ 45058 $ 904.00 $ 33865 S 1,355
660 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Soap Dispenser 1 EA 0% 1 s 2114 S 4150 S 2114 $ 4150 $ 62.64 63
661  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Coat Hook 1 EA 0% 1 $ 1359 § 1411 $ 1359 § 1411 $ 2770 $ 28
660  A2.50.03-A4.30.06 A2.50.03-A4.30.06 42" Grab Bar 8 EA 0% 8 $ 3775 § 5020 $ 30200 $ 40160 $ 8795 § 704
UNIT SU (17 EA)
662  A2.50.03-A4.30.06 A2.50.03-A4.30.06 42" Grab Bar 17 EA 0% 17 S 3775 $ 5020 $ 64175 S 853.40 $ 8795 § 1,495
663  A2.50.03-A4.30.06 A2.50.03-A4.30.06 36" Grab Bar 51 EA 0% 51 $ 3467 S 4830 $ 1,76815 S 2,463.30 $ 8297 $ 4,231
664  A2.50.03-A4.30.06 A2.50.03-A4.30.06 18" Grab Bar 17 EA 0% 17 $ 3032 § 4123 $ 51545 S 70091 $ 7155 $ 1,216
665 A250.03-A4.30.06 A2.50.03-A4.30.06 Soap Dispenser 1 EA 0% 1 s 2114 S 4150 S 2114 $ 4150 $ 62.64 63
666  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Coat Hook 1 EA 0% 1 $ 1359 $ 1411 $ 1359 $ 1411 $ 2770 $ 28
665 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Toilet Paper Dispenser 17 EA 0% 17 S 4047 S 6552 S 687.96 $ 111384 $ 10599 $ 1,802
667 A250.03-A430.06 A2.50.03-A4.30.06 (24" x 60") Mirror 17 EA 0% 17 S 11265 S 22600 $ 191498 $ 3,84200 33865 S 5,757
SUB-TOTAL $ 4379278 $ 73,910.99 $ 117,704
DIV-11 EQUIPMENT
KITCHEN & LAUNDRY
(TYPE DU2B-AC) (1 EA)
668 £A2.50.07 A2.50.07 24" W Ductless RE-Circulating Range Hood 1 EA 0% 1 S 34919 $ 99724 $ 34919 $ 997.24 $ 134643 $ 1,346
669 A2.50.07 A2.50.07 Undercounter Refrigerator 1 EA 0% 1 S 24349 S 91500 $ 24349 $ 915.00 $ 1,158.49 $ 1,158
UNIT DU2B (1 EA)
670 A250.03-A430.06 A2.50.03-A4.30.06 Undercounter Refrigerator 1 EA 0% 1 S 24349 S 91500 $ 24349 $ 915.00 $ 115849 $ 1,158
671 A250.03-A430.06 A2.50.03-A4.30.06 Kitchen Cooktop w/ Ductless Re-Circulating Range Hood 1 EA 0% 1 S 34919 $ 997.24 $ 34919 $ 997.24 $ 134643 $ 1,346
UNIT DU2B-AD (3 EA)
672 A250.03-A430.06 A2.50.03-A4.30.06 Undercounter Refrigerator 3 EA 0% 3 S 24349 S 91500 $ 73046 $ 274500 $ 115849 $ 3,475
673  A250.03-A430.06 A2.50.03-A4.30.06 Kitchen Cooktop w/ Ductless Re-Circulating Range Hood 3 EA 0% 3 S 34919 $ 99724 $  1,047.56 $ 299172 134643 $ 4,039
UNIT DU (6 EA)
674  A250.03-A430.06 A2.50.03-A4.30.06 Undercounter Refrigerator 6 EA 0% 6 S 24349 S 91500 $ 146093 $ 549000 $ 1,158.49 $ 6,951
675 A250.03-A4.30.06 A2.50.03-A4.30.06 Kitchen Cooktop w/ Ductless Re-Circulating Range Hood 6 EA 0% 6 S 34919 $ 99724 §  2,09513 $ 598344 134643 $ 8,079
UNIT DU-AD (14 EA)
676  A250.03-A430.06 A2.50.03-A4.30.06 Undercounter Refrigerator 14 EA 0% 14 S 24349 S 91500 $ 3,40883 $ 12,81000 $ 1,158.49 $ 16,219
677  A250.03-A430.06 A2.50.03-A4.30.06 Kitchen Cooktop w/ Ductless Re-Circulating Range Hood 14 EA 0% 14 S 34919 $ 99724 $ 488863 S 13,961.36 $ 134643 $ 18,850
UNIT DU-AC (4 EA)
678  A250.03-A430.06 A2.50.03-A4.30.06 Undercounter Refrigerator 4 EA 0% 4 S 24349 S 91500 $ 97395 $ 3,660.00 $ 1,158.49 $ 4,634
679  A250.03-A430.06 A2.50.03-A4.30.06 Kitchen Cooktop w/ Ductless Re-Circulating Range Hood 4 EA 0% 4 S 34919 $ 99724 $ 139675 $ 398896 $ 134643 $ 5,386
SUB-TOTAL $ 17,187.58 $ 55,454.96 $ 72,643
COUNTERTOPS & BACKSPLASH
(TYPE DU2B-AC) (1 EA)
680 £A2.50.07 A2.50.07 Countertop ST-01 15 SF 10% 16 s 2710 $ 4550 $ 43798 $ 73523 $ 7260 $ 1173
681 £A2.50.07 A2.50.07 4" H Backsplash ST-01 13 LF o 10% 15 s 9.44 $ 750 $ 13849 $ 11006 $ 1694 $ 249
UNIT DU2B (1 EA)
682 A250.03-A4.30.06 A2.50.03-A4.30.06 QuartzSurfacing Countertop 18 SF 10% 20 s 2710 $ 4550 $ 53965 $ 90591 $ 7260 $ 1,446
683  A250.03-A4.30.06 A2.50.03-A4.30.06 (4" H)Quartz Surfacing Backsplash Tile 1 LF o 10% 12 s 9.44 $ 750 $ 11451 $ 91.00 $ 1694 $ 206



CS1 #/5UB DETAIL DESCRIPTION IT WASTE QTY. W/ WASTE UNIT LABOR TRADE COST
UNIT DU2B-AD (3 EA)
684  A250.03-A4.30.06 A2.50.03-A4.30.06 QuartzSurfacing Countertop 44 SF 10% 49 s 2710 $ 4550 $ 131573 $ 220871 7260 S 3,524
685 A250.03-A4.30.06 A2.50.03-A4.30.06 (4" H)Quartz Surfacing Backsplash Tile 40 LF o 10% 44 s 9.44 $ 750 $ 41608 $ 33066 $ 1694 $ 747
UNIT DU (6 EA)
686 A250.03-A4.30.06 A2.50.03-A4.30.06 QuartzSurfacing Countertop 109 SF 10% 120 s 2710 $ 4550 $  3,25221 $ 545945 S 7260 $ 8712
687 A250.03-A4.30.06 A2.50.03-A4.30.06 (4" H)Quartz Surfacing Backsplash Tile 66 LF o 10% 73 s 9.44 $ 750 $ 686.41 $ 54549 $ 1694 $ 1,232
UNIT DU-AD (14 EA)
688  A250.03-A4.30.06 A2.50.03-A4.30.06 QuartzSurfacing Countertop 249 SF 10% 274 s 2710 $ 4550 $  7,429.89 $ 12,472.46 S 7260 $ 19,902
689  A250.03-A4.30.06 A2.50.03-A4.30.06 (4" H)Quartz Surfacing Backsplash Tile 154 LF o 10% 169 s 9.44 $ 750 § 159581 $ 1,268.19 $ 1694 $ 2,864
UNIT DU-AC (4 EA)
690 A2.50.03-A4.30.06 A2.50.03-A4.30.06 QuartzSurfacing Countertop 72 SF 10% 80 s 2710 $ 4550 $  2,155.02 $ 361761 7260 $ 5773
691 A250.03-A4.30.06 A2.50.03-A4.30.06 (4" H)Quartz Surfacing Backsplash Tile 51 LF o 10% 56 s 9.44 $ 750 $ 52737 $ 419.10 1694 $ 946
UNIT SU (17 EA)
692  A250.03-A4.30.06 A2.50.03-A4.30.06 (4" H)Quartz Surfacing Backsplash Tile 29 LF o 10% 31 $ 9.44 $ 750 $ 29649 $ 23562 $ 1694 $ 532
SUB-TOTAL $ 1890563 $ 28,399.49 47,305
DIV-22 PLUMBING
WATER PIPES
693 P-2A- P-2A-P-2C 1/2" Hot Water Pipe 2009 LF o 10% 2210 s 816 S 495 $ 1804162 S 10,939.01 $ 1311 $ 28,981
694 P-2A- P-2A-P-2C 1/2" Cold Water Pipe 1870 LF o 10% 2057 B 816 S 495 $ 1679335 S 10,182.15 $ 1311 $ 26,975
695 P-2A- P-2A-P-2C 1" Cold Water Pipe 365 LF o 10% 401 B 973§ 910 $ 390375 $ 3,649.49 S 1883 $ 7,553
696 P-2A- P-2A-P-2C 1" Hot Water Pipe 362 LF o 10% 398 B 973§ 910 $ 387265 $ 362042 S 1883 $ 7,493
697 P-2A- P-2A-P-2C 1-1/2" Cold Water Pipe 533 LF o 10% 586 S 1295 § 1590 $  7,595.99 $ 9,324.55 2885 S 16,921
698 P-2A- P-2A-P-2C 1-1/4" Cold Water Pipe 294 LF o 10% 323 s 1138 $ 1269 $  3,67539 $ 4,097.58 S 2407 S 7,773
699 P-2A- P-2A-P-2C 1" Domestic Pipe 32 LF o 10% 35 B 973§ 9.10 $ 33857 $ 31652 $ 1883 $ 655
700 P-2A- P-2A-P2C  3/4" Domestic Pipe 59 LF o 10% 65 B 864 S 777 % 55077 $ 503.69 $ 1641 $ 1,063
701 P-2A-P-2C P-2A-P-2C Gate Valve 178 EA 0% 178 $ 98.13 12550 $ 17,466.25 $ 22,339.00 $ 22363 $ 39,805
SANITARY PIPES
702 P-2A-P2C 4" Storm Pipe 797 LF o 10% 877 S 1601 $ 596 $ 1403828 $ 522069 $ 2197 19,263
703 P-2AP2C  3"Waste Pipe 557 LF o 10% 613 S 1295 $ 444 S 7,93600 $ 272039 1739 $ 10,656
704 P-2A-P2C  2"VentPipe 1303 LF o 10% 1433 S 1068 $ 250 $ 1530191 $ 358325 1318 $ 18,885
705 P-2AP2C 2" Waste Pipe 592 LF o 10% 651 S 1068 $ 250 $ 695221 $ 162800 $ 1318 $ 8,580
706 P-2A-P-2C 1-1/2" Vent Pipe 212 LF o 10% 233 B 911§ 195 $ 212404 $ 45085 S 1106 $ 2,579
707 P-2A-P2C 4" Sanitary Pipe 810 LF o 10% 891 S 1601 $ 596 $ 14,26847 $ 531036 $ 2197 19,579
708 P-2A-P2C  3"Strom Pipe 573 LF o 10% 630 $ 1295 $ 444 S 816396 $ 279853 1739 $ 10,962
PLUMBING EQUIPMENT
709 P-2A-P-2C P-2A-P-2C Water Heater WH/1 27 EA 0% 27 $ 21635 S 49900 $ 584134 S 13,473.00 $ 71535 $ 19,314
PLUMBING FIXTURES
UNITDU2B (1EA)
710 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Kitchen Sink w/ Faucet 1 EA 0% 1 $ 27161 S 339.00 $ 27161 S 33900 $ 61061 $ 611
711 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x3'-0")Fiberglass Prefab Shower Stall 32" 1 EA 0% 1 S 34697 S 59833 $ 34697 $ 59833 $ 94530 $ 945
712 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Water Closet 1 EA 0% 1 $ 26533 § 32000 $ 26533 S 32000 $ 58533 $ 585
UNIT DU2B-AD (3 EA)
713 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Kitchen Sink w/ Faucet 3 EA 0% 3 $ 27161 S 33900 $ 81483 S 1,017.00 $ 61061 $ 1,832
714 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Water Closet 3 EA 0% 3 $ 26533 $ 32000 $ 79599 S 960.00 $ 58533 S 1,756
715 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x3'-0")Fiberglass Prefab Shower Stall 32" 3 EA 0% 3 $ 34697 $ 59833 $  1,04091 $ 1,79499 $ 94530 $ 2,836
UNIT DU (6 EA)
716 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Kitchen Sink w/ Faucet 6 EA 0% 6 $ 27161 S 33900 $ 162966 $ 2,034.00 $ 61061 $ 3,664
717 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Water Closet 6 EA 0% 6 $ 26533 S 32000 $ 159198 $ 1,920.00 $ 58533 $ 3,512
718 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x3'-0")Fiberglass Prefab Shower Stall 32" 6 EA 0% 6 $ 34697 $ 59833 $ 208182 $ 358998 94530 $ 5,672
UNIT DU-AD (14 EA)
719 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Kitchen Sink w/ Faucet 14 EA 0% 14 $ 27161 S 33900 $ 3,80254 S 4,746.00 $ 61061 $ 8,549
720 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Water Closet 14 EA 0% 14 $ 26533 S 32000 $ 371462 $ 4,480.00 $ 58533 $ 8,195
721 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x3'-0")Fiberglass Prefab Shower Stall 32" 14 EA 0% 14 $ 34697 $ 59833 $ 4,857.58 $ 837661 $ 94530 $ 13,234
UNIT DU-AC (4 EA)
722 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Kitchen Sink w/ Faucet 4 EA 0% 4 $ 27161 S 33900 $ 108644 S 1,356.00 $ 61061 $ 2,442
723 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Wall Mounted Lavatory w/ Faucet 4 EA 0% 4 $ 26068 $ 27524 $ 104273 S 1,10096 $ 53592 $ 2,144
724 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Water Closet 4 EA 0% 4 $ 26533 S 32000 $ 106132 $ 1,280.00 $ 58533 $ 2,341
725 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (5'-0"x2'-10") Fiberglass Prefab Shower Stall 32" 4 EA 0% 4 $ 37209 % 95632 $ 148836 $ 382529 132841 $ 5314
UNIT SU (17 EA)
726 A2.50.03-A4.30.06 A2.50.03-A4.30.06 Wall Mounted Lavatory w/ Faucet 17 EA 0% 17 S 26068 S 27524 $ 443161 $ 4,679.08 S 53592 $ 9,111
727  A2.50.03-A4.30.06 A2.50.03-A4.30.06 Water Closet 17 EA 0% 17 $ 26533 S 32000 $ 451061 $ 5,440.00 $ 58533 $ 9,951
728 A2.50.03-A4.30.06 A2.50.03-A4.30.06 (3'-0"x 3-0") Fiberglass Prefab Shower Stall 32" 17 EA 0% 17 S 34697 $ 59833 $ 589849 $ 10,171.60 $ 94530 $ 16,070
TYPE SU-AC (7 EA)
729 A2.50.01 A2.50.01 Water Closet 7 EA 0% 7 $ 26533 S 32000 $ 185731 $ 2,240.00 $ 58533 $ 4,097
730 A2.50.01 A2.50.01 Wall Mounted Sink 7 EA 0% 7 $ 259.05 $ 29250 $ 181335 S 2,047.50 $ 55155 $ 3,861
731 A2.50.01 A2.50.01 Wall Mounted Lavatory w/ Faucet 7 EA 0% 7 S 26068 S 27524 $ 182478 $ 192668 $ 53592 $ 3,751
732 A2.50.01 A2.50.01 (51"x2'-10") Fiberglass Prefab Shower 7 EA 0% 7 S 37209 $ 95632 $  2,604.63 $ 6,694.26 S 132841 $ 9,299
TYPE SU-AD (27 EA)
733 A2.50.02 A2.50.02 Water Closet 27 EA 0% 27 $ 26533 S 32000 $ 7,16391 $ 8,640.00 $ 58533 $ 15,804
734 A2.50.02 A2.50.02 Wall Mounted Sink 27 EA 0% 27 $ 259.05 $ 29250 $ 699435 S 7,897.50 $ 55155 $ 14,892
735 A2.50.02 A2.50.02 Wall Mounted Lavatory w/ Faucet 27 EA 0% 27 S 26068 S 27524 $  7,03844 S 7,431.48 S 53592 $ 14,470
736 A2.50.02 A2.50.02 (3-1"x3'-1") Fiberglass Prefab Shower 27 EA 0% 27 S 34697 $ 59833 $ 936819 $ 16,154.89 $ 94530 $ 25,523
TYPE SU-AD-A (27 EA)
737 A2.50.02A A2.50.02A Water Closet 27 EA 0% 27 $ 26533 S 32000 $ 7,16391 $ 8,640.00 $ 58533 $ 15,804
738 A2.50.02A A2.50.02A Wall Mounted Sink 27 EA 0% 27 $ 259.05 $ 29250 $ 699435 S 7,897.50 $ 55155 $ 14,892
739 A2.50.02A A2.50.02A  Wall Mounted Lavatory w/ Faucet 27 EA 0% 27 S 26068 S 27524 $  7,03844 S 7,431.48 S 53592 $ 14,470
740 A2.50.02A A250.02A  (3-1"x3-1") Fiberglass Prefab Shower 27 EA 0% 27 S 34697 $ 59833 $ 936819 $ 16,154.89 $ 94530 $ 25,523
TYPE DU2B-AC (1 EA)
741 A2.50.07 A2.50.07 Water Closet 1 EA 0% 1 $ 26533 $ 32000 $ 26533 S 32000 $ 58533 $ 585
742 A2.50.07 A2.50.07 Wall Mounted Sink 1 EA 0% 1 $ 25905 $ 29250 S 259.05 S 29250 $ 55155 $ 552
743 £A2.50.07 A2.50.07 Wall Mounted Lavatory w/ Faucet 1 EA 0% 1 S 26068 S 27524 $ 26068 $ 27524 $ 53592 $ 536
744 £A2.50.07 A2.50.07 (3-1"x2'-10") Fiberglass Prefab Shower 1 EA 0% 1 S 34697 $ 56442 $ 34697 $ 564.42 S 91139 $ 911
745 Allowance for Fittings 1 s 0% 1 S 15,000
SUB-TOTAL $ 257,968.82 $  252,802.64 525,771
DIV-23 HEATING, VENTILATING & AIR CONDITIONING (HVAC)
DUCTS
746 M-2A-M-38 M-2A-M-3B  6X4 Duct Pipe 408 LF o 10% 449 S 1444 S 446 S 647955 $ 2,003.44 S 1890 $ 8,483
747 M-2A-M-38 M-2A-M-3B 6" Dia Duct Pipe 182 LF o 10% 200 S 1554 $ 1186 $ 311171 $ 237437 27.40 S 5,486
[DUCT ACCESSORIES
748 M-2A-M-38 M-2A-M-38  Back Draft Damper 72 EA 0% 72 $ 10931 7055 $ 787050 $ 5079.60 $ 17986 $ 12,950
749 M-2A-M-38 M-2A-M-38  Wall Cap 10 EA 0% 10 $ 10106 $ 4550 $ 101063 $ 45500 $ 14656 $ 1,466
750 M-2A-M-38 M-2A-M-38 Wall Cap w/ Birds Screen 25 EA 0% 25 S 12581 6550 $ 314531 § 163750 $ 19131 $ 4,783
MECHANICAL EQUIPMENT
751 M-2A-M-38 M-2A-M-38 (1 Ton) Air Handling Unit 82 EA 0% 82 S 46406 S 82000 $ 3805313 $ 67,24000 $ 1,284.06 $ 105,203
Exhaust Fan F-1
752 M-2A-M-38 M-1 Model: Panasonic FV-0511VFL1 78 EA 0% 78 $ 20006 $ 188.99 $ 1560488 $ 14,741.22 389.05 $ 30,346
CFM/WATT @ 0.1" SP: 6.1
SUB-TOTAL $ 7527570 $ 93,531.14 168,807
DIV-26 ELECTRICAL
POWER FIXTURES
753 E20-E2.1 EL1 Duplex Receptacle 243 EA 0% 243 S 3632 $ 690 $ 882615 $ 167670 $ 4322 % 10,503
754 EL1 Dimmer Switch 131 EA 0% 131 $ 4605 $ 2250 $ 603203 $ 2,947.50 $ 6855 $ 8,980
755 EL1 Astronomical Time Lighting Switch 78 EA 0% 78 s 6279 $ 5499 $ 489762 $ 428922 $ 11778 $ 9,187
756 E11 Duplex Receptacle GFI 229 EA 0% 229 $ 3993 $ 1330 $ 914351 § 3,04570 $ 5323 § 12,189
757 E11 Switched 97 EA 0% 97 S 2995 § 560 $ 290476 $ 54320 $ 3555 § 3,448
758 E11 230V OR 208V Receptacle 27 EA 0% 27 $ 4572 $ 2270 $  1,23455 $ 61290 $ 6842 $ 1,847
759 EL1 Light Switch Vacancy Sensor w/ Manual ON/OFF Setting 60 EA 0% 60 s 7889 $ 6550 $ 473340 $ 3,93000 $ 14439 $ 8,663
760 0-E2. EL1 Junction Box 118 EA 0% 118 $ 4830 $ 2270 $ 569940 $ 267860 $ 7100 $ 8,378
761 E20-E2.1 EL1 Door Bell Push Button 7 EA 0% 7 S 5229 § 4250 $ 376508 $ 3,06000 $ 9479 $ 6,825
LIGHTING FIXTURES
Led Recessed Down Light A
762 E2.0E21 E3.1 MEFR: Halo 17 EA 0% 17 s 6279 $ 5012 $  7,34643 $ 586404 $ 112901 $ 13,210

Catalog No.: HLB8LS9FSEO1IOMWR




CSI #/SUB DETAIL DESCRIPTION . WASTE QTY. W/ WASTE UNIT LABOR TRADE COST

LED Recessed Down Light Directional Head B
763 E2.0-E2.1 E3.1 MFR: Prescolite 76 EA 0% 76 $ 8533 9216 $ 648508 $ 7,004.16 $ 17749 $ 13,489
Catalog No.: 6G1MW LED 40K 90CRI
Wall Mounted Vanity LED C
764 E2.0-E2.1 E3.1 MER: Progress Lighting 58 EA 0% 58 $ 9113 $ 121.00 $ 528531 $ 7,01800 $ 21213 $ 12,303
Catalog No.: P300239-060-CS
Light Exhaust Fan Combo Fixture D
765 E2.0-E2.1 E3.1 MFR: BROAN 77 EA 0% 77 S 104.65 S 80.00 $ 805805 S 6,160.00 $ 184.65 S 14,218
Catalog No.: HD8OL
Exterior Wall Mount SA|
766 E2.0-E2.1 E3.1 MFR: GEORGE KOVACS 78 EA 0% 78 $ 11109 $ 20995 $ 866502 $ 16,376.10 $ 321.04 $ 25,041
Catalog No.: P1259-566-L
ELECTRICAL APPLIANCES |
767 E2.0-E2.1 E2.0-E2.1 Ceiling Fan 2 EA 0% 2 $ 16261 $ 17550 $ 32522 $ 351.00 $ 33811 $ 676
(oA '
768 Distribution Panel 1200A,10/208V, 2 EA 0% 2 $ 205275 S 13,20000 $  4,10550 S 26,400.00 $ 15,252.75 $ 30,506
Recessed Mounted Panel B1
Nema A Rating: 3R
769 E2.0-E2.1 E3.2 Voltage: 120-240V/208V/1Ph/60Hz 12 EA 0% 12 $ 546.19 $ 1,250.00 $ 655431 $ 15,000.00 $ 1,796.19 S 21,554
BUS AMP: 125Amps
Slot/30
Recessed Mounted Panel BS
Nema A Rating: 3R
770 E2.0-E2.1 E3.2 Voltage: 120-240V/208V/1Ph/60Hz 2 EA 0% 2 $ 546.19 $ 1,250.00 $  1,09239 $ 2,500.00 $ 1,796.19 $ 3,592
BUS AMP: 125Amps
Slot/30
Recessed Mounted Panel B4B
Nema A Rating: 3R
771 E2.0-E2.1 E3.2 Voltage: 120-240V/208V/1Ph/60Hz 1 EA 0% 1 $ 546.19 S 1,250.00 $ 546.19 S 1,250.00 $ 1,796.19 S 1,796
BUS AMP: 125Amps
Slot/18
Recessed Mounted Panel B7A
Nema A Rating: 3R
772 E2.0-E2.1 E3.2 Voltage: 120-240V/208V/1Ph/60Hz 9 EA 0% 9 $ 546.19 $ 1,250.00 $ 491573 $ 11,250.00 $ 1,796.19 $ 16,166
BUS AMP: 125Amps
Slot/18
Recessed Mounted Panel A1
Nema A Rating: 3R
773 E2.0-E2.1 E3.2 Voltage: 120-240/1Ph/60Hz 11 EA 0% 11 $ 37449 S 94600 $ 411935 $ 10,406.00 $ 1,32049 S 14,525
BUS AMP: 100Amps
Slot/18
774 Allowance for Wiring & Conduits 1 LS 0% 1 $ 75,500
SUB-TOTAL $ 104,735.07 $ 132,363.12 $ 312,598
DIV-28 ELECTRONIC SAFETY & SECURITY
DETECTOR & ALARM
775 E2.0-E2.1 E3.1 Smoke/Carbon Monoxide Detector 84 EA 0% 84 $ 9113 § 8800 $ 7,65458 $ 739200 $ 17913 $ 15,047
SUB-TOTAL $ 765458 $ 7,392.00 $ 15,047
DIV-31 EARTHWORK
776 Excavation 717 cy 20% 861 $ 45.50 $  39,155.30 S 4550 S 39,155
777 Backfill 191 cy 20% 229 $ 29.25 $ 671217 $ 2925 $ 6,712
NOTE: 20% Fluff Factor is Added
SUB-TOTAL $  45,867.47 $ 45,867
DIV-32 EXTERIOR IMPROVEMENTS
SITE WORK
PAVEMENT
778 A1.00.12 A1.00.12 4" Concrete Pavement 2930 SF 10% 3223 $ 341 % 441 $ 10976.00 $ 1421144 $ 782 $ 25,187
779 A1.00.12 A1.00.12 4" Gravel Sub Base 319 cy 10% 351 $ 1638 $ 3550 $ 574828 $ 12,461.93 $ 5188 $ 18,210
780 A1.00.12 A1.00.12 4" Concrete Sidewalk 237 SF 10% 261 $ 341 % 441 S 888.84 S 1,150.85 $ 782 $ 2,040
781 A1.00.12 A1.00.12 4" Gravel Sub Base 26 cy 10% 28 $ 4421 S 3550 $  1,256.85 $ 1,009.17 $ 7971 $ 2,266
782 A1.00.12 A1.00.12 Asphalt Driveway 4536 SF 10% 4990 $ 098 $ 115§ 490228 S 573804 $ 213§ 10,640
783 A1.00.12 A1.00.12 4" Gravel Sub Base 56 cy 10% 62 $ 4421 S 3550 $  2,72894 § 2,19117 $ 7971 $ 4,920
784 A1.00.12 A1.00.12 Brick Pavers 751 SF 10% 826 $ 786 $ 650 $  648.00 $ 536622 $ 1436 $ 11,855
785 A1.00.12 A1.00.12 Traffic Rated Permeable Paving 306 SF 10% 336 $ 9.83 $ 850 $ 330342 § 2,857.92 $ 1833 § 6,161
PARKING STRIPPING
786 A1.00.12 A1.00.12 Parking Striping 594 LF 10% 653 $ 164 $ 125 $ 106994 $ 816.75 $ 289 $ 1,887
787 A1.00.12 A1.00.12 ADA Parking Stripping 60 LF 10% 66 $ 164 $ 125§ 108.08 $ 8250 $ 289 $ 191
METAL FENCE & BOLLARDS
788 A1.00.12 A1.00.12 Removable Metal Bollards 16 EA 0% 16 $ 25054 $ 47525 S 4,008.60 $ 7,604.00 $ 72579 $ 11,613
789 A1.00.12 A1.00.12 Fence 81 LF 10% 89 $ 1048 $ 1650 92962 S 1,463.62 $ 2698 $ 2,393
790 A1.00.12 A1.00.12 Chain Link Fence 130 LF 10% 143 $ 917 § 1250 $ 130687 S 1,781.45 $ 2167 $ 3,088
CURBS
791 A1.00.12 A1.00.12 Concrete Curb 1508 LF 10% 1659 $ 786 $ 680 $ 13,03817 $ 11,279.84 $ 1466 $ 24,318
TRASH ENCLOUSRE
792 A1.00.12 A1.00.12 Metal Gate 1 EA 0% 1 $ 101525 $ 2,556.00 $ 1,01525 $ 2,556.00 $ 357125 $ 3,571
793 A1.00.12 A1.00.12 Metal Bollards 4 EA 0% 4 $ 25054 $ 47525 $ 1,002.15 $ 1,901.00 $ 72579 $ 2,903
794 A1.00.12 A1.00.12 CMU Wall 165 SF 10% 182 $ 1048 $ 580 $ 190212 $ 1,052.70 $ 1628 $ 2,955
795 A1.00.12 A1.00.12 R.C.C. Footing 0.7 cy 10% 1 $ 21615 $ 35000 $ 17713 $ 286.83 $ 566.15 $ 464
796 A1.00.12 A1.00.12 Concrete Slab 49 SF 10% 54 $ 341 % 441 S 18534 S 23998 $ 782 $ 425
797 A1.00.12 A1.00.12 4" Gravel Sub Base 0.6 cy 10% 1 $ 4421 S 3550 $ 3030 $ 2433 $ 7971 $ 55
LANDSCAPING
798 A1.00.12 A1.00.12 Dog Run & Plav Area Landscape 112 SF 10% 123 $ 341 % 441 S 41962 $ 54331 $ 782 $ 963
799 A1.00.12 A1.00.12 Play Area 321 SF 10% 353 $ 341 % 441 S 120292 $ 1,557.51 $ 782 $ 2,760
800 A1.00.12 A1.00.12 Landscape Area 1077 SF 10% 1184 $ 026 $ 020 $ 31029 § 236.86 S 046 S 547
SUB-TOTAL $ 6300002 $ 76,413.42 $ 139,413
33
801 A1.00.12 A1.00.12 LED Step Light 2 EA 0% 2 S 17849 $ 199.00 35698 $ 398.00 $ 37749 S 755
802 A1.00.12 A1.00.12 LED Wall Pack 5 EA 0% 5 $ 21124 $ 45225 $  1,056.19 $ 226125 $ 66349 $ 3,317
803 A1.00.12 A1.00.12 Bollard Light 10 EA 0% 10 $ 30294 $ 92352 $  3,02938 § 923520 $ 1,226.46 $ 12,265
804 A1.00.12 A1.00.12 Pole Light 16 EA 0% 16 $ 42739 S 115637 $ 683820 $ 18,501.92 $ 1,583.76 $ 25,340
805 A1.00.12 A1.00.12 Fire Department Connection 1 EA 0% 1 $ 22565 $ 54325 S 22565 54325 $ 768.90 $ 769
806 A1.00.12 A1.00.12 Post Indicator Valve 1 EA 0% 1 $ 556.75 $ 67524 S 55675 $ 67524 $ 1,231.99 $ 1,232
SUB-TOTAL S 12,063.14_$ 31,614.86 S 43,678

SUB-TOTAL 5,496,710 5,496,710
TAX 8.5% 467,220
BID BOND 1.5% 82,451

20% 1,099,342
5% 274,835
7,420,558

General Exclusions: Any kind of controlled inspection, contaminated material, architect and engineering fees, security, building charges, signage, sign off, protection of adjoining building (if any), any work not mentioned above.
General Notes: The prices used are taken from RSMeans online i.e. the standard pricing, the company is not responsible for any kind of variations in the prices. So it s preferred to review the prices.






